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CONSTRUCTION SERVICES AGREEMENT 
FOR THE 

LIGHTING, AUDIO-VISUAL, AND EXTERIOR PAINTING PROJECT 
 

This Construction Services Agreement is made this ____  day of ______________, 20__, by and 
between the LITTLE LAKE CITY SCHOOL DISTRICT, a California School District organized and 
existing under the laws of the State of California (the "District"), and ________________________, a 
California corporation ("Contractor").   

RECITALS 

WHEREAS, the District intends to finance the construction of school facilities and 
improvements, including the construction and installation of certain improvements to be known as the 
Lighting, Audio-Visual, and Exterior Painting project, on property owned by the District  (the 
"Project"); and 

WHEREAS, the District has contracted with ZIEMBA + PRIETO ARCHITECTS  (the 
"Architect") to provide architectural services for the District for the purpose of developing plans and 
specifications for the Project; and   

WHEREAS, the District has determined that it is necessary to retain the services of a 
construction firm to assist in modifying the plans and specifications for, and to provide for the 
construction of, the Project; and 

WHEREAS, on _____________, 2018, the District received responses to RFP No. 
____________ seeking proposals from pre-qualified firms for professional construction services to 
provide Lease Lease Back Services for the Project; and 

WHEREAS, the District evaluated the responses received from responding firms and selected 
________________ as the firm that provided the Best Value to the District; and 

WHEREAS, California Education Code section 17406 permits the governing board of a school 
the District, without advertising for bids, to lease to any person,  firm, or corporation any real property 
owned by the District if the instrument by which such property is leased requires the lessee to construct 
on the leased premises, or provide for the construction thereon, of a building for the use of the school the 
District, during the term of the lease, and provides that title to that building shall vest in the school the 
District at the expiration of the lease; and 

WHEREAS, in connection with the approval of this Construction Services Agreement, the 
District will enter into a site lease with Contractor (the "Site Lease"), under which it will lease to the 
Contractor the Site, and improvements thereon, as described in Exhibit "A" of the Site Lease (the "Site") 
in order for Contractor to construct improvements to the Project; and   

WHEREAS, the Contractor will lease the Site and the Project back to the District pursuant to a 
Sublease Agreement (the "Sublease") under which the District will be required to make Sublease 
Payments and may make Sublease Prepayments to the Contractor for the use and occupancy of the Site 
and Project;  and 

WHEREAS, at the expiration of the Lease and Sublease terms, title in the Project shall vest in 
the District; and 
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WHEREAS, the District and Contractor desire to enter into this Construction Services 
Agreement to ensure that the Project will meet the District's expectations prior to the construction of the 
Project and the Lease of the Project back to the District; and 

WHEREAS, Contractor is experienced in construction of the type of improvements included in 
the Project that are desired by the District, is duly licensed as a contractor in the State of California, and is 
willing to perform construction work for the District, all as more fully set forth herein. 

NOW, THEREFORE, in consideration of the covenants hereinafter set forth, the District and 
Contractor agree as follows:   

SECTION 1 CONTRACTOR'S DUTIES AND STATUS 

Contractor accepts the contractual relationship established between it and the District by 
this Construction Services Agreement, and Contractor covenants with the District to 
furnish reasonable skill and judgment in constructing the Project as set forth in the 
Construction Documents for the Project, as defined in Section 2(D) for the Project which 
are described and/or set forth herein as Exhibit "A."  Contractor agrees to furnish efficient 
business administration and superintendence and to attempt to furnish at all times an 
adequate supply of professionals, workers, and materials and to perform the work 
appropriately, expeditiously, economically, and consistent with the Construction Services 
Agreement and Construction Documents as defined in Section 2 (A) and (D), below. 

SECTION 2 DEFINITIONS 

A. "Construction Services Agreement" means this Construction Services Agreement, 
together with any duly authorized and executed amendments hereto. 

B. "Construction" or "Construction Services" means all labor and services necessary for 
the construction of the Project,  and all materials,  equipment,  tools, supplies and 
incidentals incorporated or to be incorporated in such construction as fully described in 
the Construction Scope of Work set forth in Section 8 and Exhibit "A."  Unless otherwise 
expressly stipulated, Contractor shall perform all work and provide and pay for all 
materials, labor, tools, equipment and utilities necessary for the proper execution and 
completion of the Project shown on the drawings and described in the Construction 
Documents for the Project as defined in Section 2 (D), which are described and/or set 
forth in Exhibit "A." 

C. “Construction Costs” means any and all costs incurred by Contractor including, but not 
limited to, costs for labor, materials, equipment and general conditions with respect to the 
construction and equipping, as the case may be, of the Project, whether paid or incurred 
prior to or after the date hereof, including, without limitation, costs for Site preparation, 
the removal or demolition of existing structures, the construction of the Project and 
related facilities and improvements, and all other work in connection therewith, 
Contractors' overhead and supervisors' fees and costs directly allocable to the Project, all 
costs and expenses including any taxes or insurance premiums paid by Contractor with 
respect to the Property, administrative and other expenses necessary or incident to the 
Project.  The term “Construction Costs” includes all Contractor's costs associated with 
preparing or generating additional copies of any Construction Documents, as defined 
below, related to or required for the Project, including preparation or generation of 
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additional plans and specifications for Contractor's subcontractors.  Construction Costs 
shall not exceed the Final Guaranteed Maximum Price as defined in Section 2(f) below.   

D. “Compensation for Design Errors and Omissions”.  The parties agree and 
acknowledge that it will be Contractor’s duty to review the Construction Documents for 
the Project, as defined below, for value engineering opportunities and for constructability. 
Accordingly, the parties agree and acknowledge that there shall be no adjustment to the 
Final GMP, as defined below, for errors and omissions made by the Architect and its 
consultants, or any later discovered conditions related thereto, that could have or should 
have been identified by Contractor during the performance of Contractor’s duty to review 
the Construction Documents for value engineering opportunities and for constructability.  
In the event that additional work resulting from discrepancies in the Construction 
Documents that are due to the Architect’s errors and omissions  which could not have 
been identified by Contractor utilizing reasonable due diligence during the pre-
construction phase is required, as determined in the District’s sole reasonable discretion, 
the parties hereby agree and acknowledge that Contractor shall be compensated for such 
services in accordance with the applicable provisions of this Construction Services 
Agreement.   

The parties acknowledge that Contractor is a licensed general contractor, and not a 
licensed engineer or architect and is therefore not responsible for design errors and 
omissions, the discovery of which would reasonably require the expertise of a licensed 
engineer or architect.  For purposes of illustration only, and not by way of limitation, 
Contractor will generally not be responsible for the adequacy of specific technical design 
elements such as footing designs, wire and switch gear sizes, structural member sizes, 
connection details/calculations, and equipment specifications.  However, notwithstanding 
the foregoing, the District is purchasing and Contractor agrees to provide a complete 
building with all necessary systems and components required for the building to function 
properly and meet the industry standards and codes with which a reasonably prudent 
licensed general contractor should be familiar.  Contractor and its subcontractors are 
required to exercise the reasonable professional standard of care of a licensed general 
contractor in reviewing the contract documents and must supply sufficient quantities of 
devices, wires, pipes, ducts or other features that are a) reasonably inferable from the 
contract documents; or b) required to make all systems complete and functional.  

E. "Construction Documents"  means the final drawings, profiles, cross sections, design 
development drawings, construction  drawings, and supplemental drawings based on the 
plans and specifications developed for the Project, including any reference specifications 
or reproductions prepared by the Architect and plans and specifications approved by the 
District which show or describe the location,  character,  dimensions or details of the 
Project and specifications for construction thereof.  The District shall provide the 
Contractor with One master set of the Construction Documents in both printed and 
electronic formats. 

F. "Contract Documents" means those documents which form the entire Contract by and 
between the District and Contractor.  The Contract Documents consist of this 
Construction Services Agreement, including all exhibits and attachments thereto, the 
Construction Documents, the Site Lease and the Sublease. 
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G. "Guaranteed Maximum Price" or "GMP” means the Guaranteed Maximum Price 
established pursuant to Section 4 to be paid to Contractor for Contractor's construction of 
the Project hereunder, subject to any adjustments for Extra Work/Modifications as 
provided in Section 9. 

H. "Project" means the improvements and equipment to be constructed and installed by the 
Contractor, as more particularly described and/or referenced in Exhibit "A" attached 
hereto. 

I. "Site" means those certain parcels of real property and improvements thereon (if any) 
more particularly described in Exhibit "A" of the Site Lease. 

J. "Site Lease" means the Site Lease of even date herewith, by and between the District 
and the Contractor together with any duly authorized and executed amendment thereto 
under which the District leases the Site to the Contractor. 

K. "Subcontractor" means any person or entity, including trade contractors, who have a 
contract with Contractor to perform any work on the improvements to the Site. 

L. "Sublease" means the Sublease of even date herewith by and between the District and 
Contractor together with any duly authorized and executed amendment hereto under 
which the District subleases the Site from the Contractor. 

M. "Sublease Payment" means any payment to be made by the District pursuant to Section 
7 of the Sublease. 

N. "Sublease Prepayment" means any payment to be made by the District pursuant to 
Section 26 of the Sublease. 

SECTION 3 ADDITIONAL SERVICES 

If the District requests Contractor to perform additional services ("Additional Services" 
not described in this Construction Services Agreement, Contractor shall provide a cost 
estimate and a written description of the Additional Services required to perform such 
work.  Compensation for such Additional Services shall be negotiated and agreed upon in 
writing, in advance of Contractor's performing or contracting for such Additional 
Services and paid to Contractor in addition to the GMP established pursuant to Section 4 
hereof.  In the absence of such written agreement, the District will not compensate 
Contractor for such work, and the Contractor will not be required to perform it.  Nothing 
in this Construction Services Agreement shall be construed as limiting the valuation and 
amount to be paid to Contractor for such Additional Services or its implementation 
should a written agreement for such services be executed.  Contractor shall not be entitled 
to compensation for Additional Services required as a result of Contractor's acts, errors or 
omissions. 

SECTION 4 ESTABLISHMENT OF GUARANTEED MAXIMUM PRICE "GMP" 

A. The preliminary "Estimated GMP" for the Project shall be $______________________ 
($________________________).  The Estimated GMP is based upon plans and 
specifications existing and reviewed by the Contractor at the time this Construction 
Services Agreement is entered into as more fully described and referenced in the Scope 
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of Work set forth in Exhibit "A."  Sublease Payments and/or Sublease Prepayments by 
the District pursuant to the Sublease and Section 26 hereof shall be commensurate with 
the GMP.  The Final GMP shall be subject to adjustments for Extra Work/Modifications 
in accordance with the provisions of Section 9 and adjustments for reductions in the 
Scope of Work pursuant to the provisions of Section 4(B), below.  The Estimated GMP 
includes, and the Final GMP shall include, the cost of all labor, materials, equipment, 
general conditions, overhead, profit and Contractor contingency in an amount to be 
negotiated upon the finalization of the GMP. 

(1) The District hereby creates an owner contingency fund (“Contingency Fund”) for 
the District’s benefit which shall originally consist of 
$______________________. The Contingency Fund may be increased by the 
District, in its sole discretion, from any Savings as set forth in Article 6 herein.  
This Contingency Fund is a line item within the GMP.  The Contingency Fund 
shall be utilized for the payment of:  (1) any unforeseen costs which are within 
the scope of work for the Project which are not caused by the acts, errors, or 
omissions of the Contractor; or (2) additional work desired by the District 
pursuant to Article 9 of these Construction Provisions.  Prior to commencing any 
work which would result in the utilization of the Contingency Fund, the District 
and Contractor shall agree in writing singularly, or by way of approved 
construction meeting minutes, upon the cost of such work.  In the event that 
Contractor commences such work without the District and Contractor agreeing 
upon the cost for such work or mutually acceptable method for determining the 
cost for such work, Contractor shall, for all purposes, be deemed to have waived 
any rights to compensation with respect to such work.  Any funds remaining in 
the Contingency Fund after completion of the Project shall remain with the 
District and will not be payable to the Contractor, unless otherwise agreed to by 
the parties in writing. 

B. The District at all times shall have the right to reduce the scope of the Project.  If the 
District reduces the scope of the Project, the GMP shall be reduced to contemplate the 
reduced Scope of Work, pursuant to the provisions of Section 9.  To the extent possible, 
it is the mutual goal of the District and Contractor to maximize the Scope of Work as 
allowed by the GMP. 

SECTION 5 NOTICE TO PROCEED 

A. The District shall issue one or more notices to the Contractor to proceed with the Project 
and/or any component or portion thereof as described below.  In addition, if the District 
has elected to pursue a validation action, the District shall also not be obligated to issue 
the Notice to Proceed until the District has obtained a final judgment from a court of 
competent jurisdiction validating the Contract Documents, including but not limited to 
this Construction Services Agreement, and the Site Lease and the Sublease.  In the event 
a Notice to Proceed for one or more components of the Project is not issued for any of the 
reasons set forth in this Section, the District will notify the Contractor in writing of its 
decision not to issue such a Notice to Proceed for the Project, and Contractor shall only 
be entitled to any compensation for any authorized work performed in connection with 
the services set forth in this Construction Services Agreement, except as otherwise 
provided herein or except as applicable if the District elects to terminate this Agreement 
in accordance with Section 12(B) below. . . 
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SECTION 6 SAVINGS 

A. The purpose of Savings is to minimize the expenditure of funds for the construction of 
the Project on items that exceed the minimum criteria required without a corresponding 
benefit to the District.  The District also wishes to eliminate any excess quality levels or 
performance criteria provided in the Construction Documents so long as such elimination 
does not alter the design, aesthetics, safety standards or configuration or space, and does 
not increase future maintenance and operation costs.  The District and the Contractor 
shall work cooperatively with each other, in good faith, to identify appropriate 
opportunities to reduce the Project costs and promote Savings. 

B. If Contractor realizes a savings on any aspect of the Project such savings shall be added 
to the contingency portion of the GMP and shall be expended in a manner consistent with 
other funds in the contingency portion of the GMP.  Contractor shall document all 
savings on an ongoing Project budget tracking summary and presented to the District at 
regularly scheduled construction meetings with the District.  Any savings, including 
unspent contingency, realized on the Project will be returned to the District at Project 
completion. 

SECTION 7 SELECTION OF SUBCONTRACTORS 

In the interest of minimizing the expenditure of funds for the construction of the Project, 
the Contractor agrees to select appropriately State of California licensed subcontractors 
for each trade component of the Project in a manner that fosters competition.  Contractor 
agrees that it will also prequalify all subcontractors subject to Public Contract Code 
section 20111.6, using the District’s standard prequalification package.  Contractor will 
also either solicit bids from subcontractors pursuant to the competitive bid procedures set 
forth in the Public Contract Code, including the specific provisions of Public Contract 
Code section 20110 et seq., or that it will utilize an informal bidding process established 
by the Contractor which also incorporates competitive bid procedures.  Regardless of the 
method Contractor employs, the Contractor will make a good faith effort to contact and 
utilize DVBE contractors and suppliers in  securing bids for performance of the Project in 
accordance with the provisions of Section 7(A)(1) below. In the event that the Contractor 
chooses to select subcontractors pursuant to an informal bidding process, Contractor shall 
ensure that it receives at least three competitive quotes from subcontractors for each trade 
component of the Project, unless the parties otherwise agree in writing on a trade by trade 
basis. The District reserves the right to oversee the bidding process.  Contractor shall 
inform all bidders that the District will not be a party to any contracts for construction 
services executed by the Contractor and selected bidders.  Contractor shall submit a 
listing of proposed subcontractors to the District for the District's review. In no case will 
the Contractor award any subcontracts until the District has concurred to the scope and 
price of the subcontracted services.  In addition, Contractor shall provide the District with 
full documentation regarding the bids or competitive quotes received by Contractor. In no 
event shall such documentation be redacted or obliterated.  In the event the Contractor 
does not comply with this provision, the District may terminate this Construction 
Services Agreement in accordance with the provisions of Section 12 below.  Subcontracts 
awarded in excess of one-half of one percent (.5%) shall be afforded all rights and 
protections of listed subcontractors under the provisions of the Subletting and 
Subcontracting Fair Practices Act, Public Contract Code section 4107, et seq.  In 
addition, Contractor shall, at all times, ensure that all subcontractors, regardless of tier, 
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are appropriately registered with the Department of Industrial Relations in accordance 
with Labor Code section 1771.1.  Contractor shall provide evidence of such registration 
information upon request of the District. 

(1) DVBE Requirements 

Compliance with Disabled Veteran Business Enterprise (DVBE) contracting 
goals is required under this Construction Services Agreement.  In accordance 
with Education Code section 17076.11 the District has a DVBE participation 
goal of 3% per year of the overall dollar amount of state funds allocated to the 
District pursuant to the Leroy F. Greene School Facilities Act of 1998, and 
expended each year by the District.  The District is seeking DVBE participation 
under this Construction Services Agreement. 

The Contractor must make a good faith effort to contact and utilize DVBE 
contractors and suppliers in securing bids for performance of the Project.  
Information regarding certified DVBE firms can be obtained from the Office of 
Small Business Certification and Resources (OSBCR) at (916) 323 5478 or (916) 
322 5060 as well as the OSBCR website at www.dgs.ca.gov/osbcr.  Verification 
of DVBE status must be obtained from the OSBCR by receiving an approved 
certification letter and reference number from that office. The Contractor is 
required, as a material condition of this Construction Services Agreement, to 
retain documentation of its good faith efforts, in the event such documentation is 
requested by the District.  Good faith efforts are demonstrated by evidence of the 
following: a) Contact was made with the District regarding the identification of 
DVBEs; b) Contact was made with other state agencies and with local DVBE 
organizations to identify DVBEs; c) Advertising was published in trade papers 
and papers focusing on DVBEs; d) Invitations to bid were submitted to potential 
DVBE contractors; and e) Available DVBEs were considered. 

The Contractor shall certify, under penalty of perjury, that it has made a good 
faith effort was made to include DVBE contractors and suppliers in the Project. 

(2) Skilled and Trained Workforce 

In accordance with Education Code section 17407.5, Contractor shall ensure that 
it and its subcontractors at every tier use a skilled and trained workforce to 
perform all work on the Project that falls within an apprenticeable occupation in 
the building and construction trades.  For the duration of the contract, Contractor 
and its subcontractors at every tier will provide to the District, on a monthly 
basis, a report demonstrating that the Contractor and its subcontractors are in 
compliance with the skilled workforce requirements of Education Code section 
17407.5.  This report shall include appropriate documentation of the “skilled and 
trained workforce” meeting the applicable requirements and percentages set forth 
in Education Code section 17407.5(b)(3).  In the event Contractor fails to provide 
a monthly report, the District may consider such failure a breach of this contract 
and may exercise any of its rights and remedies available under the contract or 
the Education Code, including but not limited to withholding payment to the 
Contractor. 
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SECTION 8 CONSTRUCTION SCOPE OF WORK 

A. CPM Master Schedule.  Prior to commencing construction, Contractor shall submit to 
the District a reasonably detailed CPM (Critical Path Method) Master Schedule for the 
construction, as set forth in Section 11(E) herein. 

B. Pre-Construction Orientation/Construction Meetings.  The Contractor, in conjunction 
with the Architect, shall conduct pre construction orientation conferences for the benefit 
of Subcontractors to orient the Subcontractors to the various reporting procedures and site 
rules prior to the commencement of actual construction.  The Contractor shall also 
conduct construction and progress meetings with the District Representatives and other 
interested parties, as requested by the District, to discuss such matters as procedures, 
progress problems and scheduling.  The Contractor shall prepare and promptly distribute 
official minutes of such meetings to all parties in attendance including Architect, the 
District and Inspector. 

C. Budget/Cash Flow Reports.  The Contractor shall incorporate approved changes as they 
occur, and develop cash flow reports and forecasts for submittal to the District on a 
monthly basis.  The Contractor shall provide regular monitoring of the approved 
estimates of Construction Costs, showing actual costs for activities in progress, and 
estimates for uncompleted tasks.  The Contractor shall identify variances between actual 
and budgeted or estimated costs, and advise the District and the Architect whenever 
Project costs exceed budgets or estimates.  The Contractor shall maintain cost accounting 
records on authorized additional services or work performed under unit costs, additional 
work performed on the basis of actual costs of labor and materials, or other work 
requiring accounting records. 

D. Progress Reports.  The Contractor shall record the progress of the Project, and shall 
submit monthly written progress reports to the District and the Architect including 
information on the entire Project, showing percentages of completion and the number and 
amounts of proposed Extra Work/Modifications and their effect on the Construction 
Costs as of the date of the report.  The Contractor shall also keep a daily log containing a 
record of weather, Contractors, work on the site, number of workers, work accomplished, 
problems encountered, and other similar relevant data as the District may require.  The 
Contractor shall make the log available to the District, and the Architect.  The District 
shall be promptly informed of all anticipated delays.  In the event that the Contractor 
determines that a schedule modification is necessary, the Contractor shall promptly 
submit a revised Schedule for approval by the District. 

E. Scheduling.  Contractor shall complete the construction pursuant to the CPM 
Construction Documents, subject to approval and reduction in scope, performing all work 
set forth in the Scope of Work (Exhibit "A" to this Construction Services Agreement) and 
shall make reasonable efforts in scheduling to prevent disruption to classes. 

F. The District Permit and Other Obligations.  It is expressly understood that the District 
shall pay the inspector, soils testing, special testing, etc.  If additional  review or permits 
become necessary for reasons not due to Contractor's fault or because of requirements or 
regulations implemented after the date the Final GMP is established and not reasonably 
anticipated at the time the Final GMP is established, Contractor may seek additional 
compensation for the cost of that review as an additional cost.   



 

9 
LIGHTING, AUDIO-VISUAL, AND EXTERIOR PAINTING PROJECT 
Construction Services Agreement 
61211.00100\30483860.1  

G. Contractor Permit Obligations.  The Contractor shall pay for all remaining general 
building permits and ancillary permits and licenses not paid by the District prior to the 
commencement of this Construction Services Agreement.  The District shall also be 
responsible for arranging and overseeing, all necessary inspections and tests, permits and 
occupancy permits, and ensure compliance with any Federal and State laws.  Contractor 
shall be responsible for arranging and overseeing safety procedures and requirements, 
construction employee training programs which cover among other items, hazardous 
chemicals and materials. 

H. Protection.  The Contractor shall establish procedures for the protection of all existing 
structures,  equipment, utilities, and other existing improvements, both on site and off 
site, including securing and locking all areas with property exposure. 

I. Nuisance Abatement.  The Contractor shall develop a mutually agreed upon program 
with the District to abate and minimize noise, dust, and disruption to normal activities at 
the existing facilities on the Site, including procedures to control on site noise, dust, and 
pollution during construction. 

J. Site Mitigation and Remediation.  The District shall perform any required Site 
mitigation or remediation at its sole cost, unless such Site mitigation or remediation is 
necessitated by any of the conditions described in Section 33 hereof, in which event the 
provisions of that section shall govern.  The District shall be responsible for any asbestos 
and lead abatement and/or remediation work. 

K. Utilities.  The Contractor shall perform and pay for all temporary utility hook ups and 
connections and shall pay for use of utilities during construction, as well as any fees 
owed to utility suppliers for connection to existing mainline facilities.  Contractor shall be 
responsible for all utility costs prior to the District’s occupancy of the Project. 

SECTION 9 EXTRA WORK/MODIFICATIONS 

A. the District may prescribe extra work or a modification or reduction of requirements or of 
methods of performing the Construction which differ from the work or requirements set 
forth in the Construction Documents ("Extra Work/Modifications"); and for such 
purposes, the District may at any time during the life of this Construction Services 
Agreement by written order, make such changes as it shall find necessary in the design, 
line, grade, form, location, dimensions, plan, or material of any part of the work or 
equipment specified herein or in the Construction Documents, or in the quantity or 
character of the work or equipment to be furnished.  In the event conditions develop 
which make strict compliance with the specifications impractical, Contractor shall notify 
the District of the need for such Extra Work/Modification by placing the matter on the 
agenda of regularly scheduled construction meetings with the District for discussion as 
soon as practicable after the need for such Extra Work/Modification is determined.  
Additionally, Contractor shall submit to the District for its consideration and approval or 
disapproval, a written request for Extra Work/Modifications before such work is 
performed.  If the District approves such request in writing, the costs of the Extra 
Work/Modifications, as established pursuant to this Section 9, shall be added to or 
deducted from the GMP, as applicable. 
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B. Value of any such Extra Work/Modification, change, or deduction shall be determined at 
the discretion of the District, in consultation with the Architect, in one or more of the 
following ways: 

(1) By acceptable lump sum proposal from Contractor with itemization as required 
by the District and/or the Architect. 

(2) By unit prices contained in Contractor's cost estimates and incorporated in the 
Contract Documents or fixed by subsequent agreement between the District and 
Contractor. 

(3) By the cost of material and labor and a percentage for the Contractor's 
construction management fee. The following form shall be followed as 
applicable for additions and deductions to the Construction Services Agreement: 

  EXTRA/ (CREDIT) 

(a) Material (attach itemized quantity and 
unit cost plus sales tax) 

______________ 

(b) Labor including subcontractor's labor 
and profit/overhead (profit/overhead 
not to exceed 10%) (attach itemized 
hours and base rates from identified 
prevailing wage rate schedules) 

_____________ 

(c) Commercial General Liability and 
Property Damage Insurance, Workers' 
Compensation Insurance, Social 
Security and Unemployment taxes at 
actual and verified cost. 

______________ 

(d) Subtotal ______________ 

(e) Contractor's profit/overhead not to 
exceed 5.0% of Item (d)if applicable 

______________ 

(f) Subtotal ______________ 

(g) Bond Premium, not to exceed 1% of 
Item (f) 

 

(h) Total ______________ 

C. Regardless of whether the cost of the Extra Work/Modification is determined pursuant to 
1, 2, or 3, above, in addition to the cost of the material and labor for deleted items, 
Contractor shall credit back an appropriate and reasonable amount for the bonding mark 
up for deleted items at the time of the request for the Extra Work/Modification. 
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D. Should Contractor claim that any instruction, request, drawing, specification, action, 
condition, omission, default, or other situation (i) obligates the District to pay additional 
compensation to the Contractor; or (ii) obligates the District to grant an extension of time 
for the completion of the Construction Services Agreement; or (iii) constitutes a waiver 
of any provision in this Construction Services Agreement, CONTRACTOR SHALL 
NOTIFY the District, IN WRITING, OF SUCH CLAIM AS SOON AS POSSIBLE, 
BUT IN NO EVENT WITHIN MORE THAN TEN (10) BUSINESS DAYS FROM THE 
DATE CONTRACTOR HAS ACTUAL OR CONSTRUCTIVE NOTICE OF THE 
CLAIM. CONTRACTOR SHALL ALSO PROVIDE the District WITH SUFFICIENT 
WRITTEN DOCUMENTATION SUPPORTING THE FACTUAL BASIS OF THE 
CLAIM including in the documentation items (B) (3) a-h described in this Section. 
Contractor shall be required to certify under penalty of perjury the validity and accuracy 
of any claims submitted. The Contractor's failure to notify the District within such ten 
(10) business day period shall be deemed a waiver and relinquishment of the claim 
against the District. If such notice be given within the specified time, the procedure for its 
consideration shall be as stated above in this Section. 

E. In the event a mutual agreement cannot be reached on the cost of an Extra 
Work/Modification item, Contractor and the District agree that an industry estimating 
guide, such as an estimating guide published by Means, shall be used to determine the 
cost of a disputed Extra Work/Modification item. 

F. All costs associated with the Extra Work/Modification may be in terms of time, money or 
both. 

G. Expenses of reconstruction and/or costs to replace and/or repair damaged materials and 
supplies, provided that Contractor is not fully compensated for such expenses and/or 
costs by insurance or otherwise, may be added to the GMP, if said expenses are the result 
of the sole established negligent acts or omissions or willful misconduct of the District, or 
its subcontractors, principals, agents, servants, or employees. 

H. The term "profit/overhead" for any subcontractors shall be considered to include 
insurance other than mentioned in Section 9(c) above, field and office supervisors and 
assistants, watchmen, use of small tools, consumables and general field and home office 
expenses, and no separate allowance will be made therefor. 

SECTION 10 SUBSTITUTION OF AN “OR EQUAL”  

A. For purposes of this provision the term "substitution" shall mean the substitution of any 
material, product, thing or service that is substantially equal or better in every respect to 
that so indicated or specified in the plans and specifications. 

B. Pursuant to Public Contract Code section 3400(c) the District HAS NOT made a finding 
designating certain materials, products, things, or services by specific brand or trade 
name for the statutorily enumerated purposes.  These findings if made, as well as the 
materials, products, things, or services and their specific brand or trade names that must 
be used for the Project may be found in Exhibit “B,” if applicable.    

C. Unless specifically designated in Exhibit “B,” whenever in specifications any material, 
product, thing or service is indicated or specified by grade, patent, or proprietary name or 
by name of manufacturer, such specifications shall be deemed to be used for the purpose 
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of facilitating the description of the material, product thing, or service desired and shall 
be deemed to be followed by words "or equal."  Contractor may, unless otherwise stated, 
offer for substitution any material, product, thing or service which shall be substantially 
equal or better in every respect to that so indicated or specified.  However, the District 
has adopted certain uniform standards for certain materials, products, things, and/or 
services.  If any material, product, thing, or service offered for substitution by Contractor 
is not, in the opinion of the Architect and the District, substantially equal or better in 
every respect to that specified, Contractor shall furnish the material, product, thing, or 
service specified. The burden of proof as to the equality of any material, product, thing, 
or service shall rest with the Contractor. 

D. Contractor shall submit requests together with substantiating data for substitution of any 
"or equal" material, product, thing, or service no later thirty (30) days after execution of 
this Agreement.  Provisions authorizing submission of "or equal" substitution 
justification data shall not in any way authorize an extension of time for performance of 
this Contract.  The District shall not be responsible for any costs of Contractor associated 
with "or equal" substitution requests.  The District has the complete and sole discretion to 
determine if a material, product, thing, or service is an "or equal" material, product, thing, 
or service that may be substituted.   

E. For purposes of subdivision (D) above, data required to substantiate requests for 
substitutions of an "or equal" material, product, thing, or service data shall include a 
signed affidavit from the Contractor stating that the substituted "or equal" material, 
product, thing, or service is equivalent to that specified in the specification in every way 
except as listed on the affidavit.  Substantiating data shall also include any and all 
illustrations, specifications, and other relevant data including catalogue information 
which describes the requested substituted "or equal" material, product, thing, or service 
and substantiates that it is an “or equal” to the material product, thing, or service 
specified.  In addition, the submittal documentation must also include a statement of the 
cost implications of the substitution being requested stating whether and why the 
substitution of the "or equal" material, product, thing, or service will reduce or increase 
the GMP.  The substantiating data must also include information regarding the durability 
and lifecycle cost of the requested substituted "or equal" material, product, thing, or 
service.  Failure to submit all the needed substantiating data, including the signed 
affidavit, to the Architect in a timely fashion so that the substitution can be adequately 
reviewed may result in the rejection of the proposed substitution. The Architect is not 
obligated to review multiple substitution submittals for the same materials, products, 
things, or services due to the Contractor’s failure to submit a complete package initially. 

F. Time limitations in this Section must be complied with strictly and in no case will an 
extension of time for completion be granted because of Contractor’s failure to request the 
substitution of an alternative item at the times and manner set forth herein in subdivision 
(D).  Further, the Contractor shall bear the costs of all engineering work associated with 
the review of submittals for substitution of equals.  

G. In event Contractor furnishes material, product, thing, or service more expensive than 
that specified, the difference in cost of such material, product, thing, or service so 
furnished shall be borne by Contractor. 
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H. Contractor hereby agrees to notify its subcontractors of the requirements set forth in this 
Section 10 and shall require any and all subcontractors to submit requests together with 
substantiating data for substitution of any “or equal” material, product, thing or service 
no later 35 days after the award of the subcontract. 

SECTION 11 TIME OF COMPLETION 

A. Once the District has issued a Notice to Proceed, Contractor shall proceed with the 
Construction of the Project with reasonable diligence.  Contractor agrees that the Project 
will be substantially completed on within the number of calendar days specified in the 
District's Notice to Proceed issued pursuant to the provisions of Section 5, above, with an 
intended occupancy date estimated to be ________________. Said time may be extended 
for such periods of time as Contractor is prevented from proceeding with or completing 
the Project for any cause described in this Section 11, or as otherwise agreed to in writing 
by the District and Contractor.  If the work is not completed in accordance with the 
foregoing, it is understood that the District will suffer damage.  It being impractical and 
infeasible to determine the amount of actual damage, it is agreed that Contractor shall pay 
to the District as fixed and liquidated damages, and not as a penalty, the sum of Five 
Hundred Dollars ($500.00) per day for each calendar day of delay until work is 
substantially completed and accepted.  Contractor and its surety shall be liable for the 
amount thereof.  Any money due or to become due the Contractor may be retained by the 
District to cover said liquidated damages.  Should such money not be sufficient to cover 
said liquidated damages, the District shall have the right to recover the balance from the 
Contractor or its sureties, who will pay said balance forthwith. 

B. In the event that the performance and/or completion of the Project is delayed at any time 
by any act or omission of the District or of any employee, agent or tenant of the District, 
by any separate contractor employed by the District, by changes or alterations in the 
Project not caused by any fault or omission by Contractor, by strikes, by lockouts, by fire, 
by embargoes, by windstorm, by flood, by earthquake, by acts of war or God, by changes 
in public laws, regulations or ordinances enacted after the date of execution of this 
Construction Services Agreement by acts of public officials not caused by any fault or 
omission of Contractor, by an inability to obtain materials or equipment not caused by 
any act or omission of Contractor, or by any other cause beyond the reasonable control of 
Contractor, the aforesaid date for substantial completion of the Project shall be extended 
for a period commensurate with the delay.  Contractor shall not be charged liquidated 
damages because of such delays in completion of work or delays otherwise due to 
unforeseeable causes beyond the control and without the fault or negligence of 
Contractor. 

C. The term "substantially completed" or "substantial completion" as used herein shall mean 
completed in such fashion as to enable the District, upon performance of any separate 
work to be done by the District under separate contract or by day labor, beneficially to 
occupy the  Project and to commence operation therein, provided such occupancy and use 
does not substantially interfere with Contractor's performance of the remainder of the 
work, as agreed upon between the Contractor and the District, which may be 
accomplished prior to the completion of the work. 

D. The term "Fully Completed and Accepted," as used herein, shall mean that all remaining 
work has been completed in accordance with the Construction Documents and that  
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successful testing, startup and satisfactory operation of the Project as a total unit has been  
accomplished in substantial conformance with the Construction Documents. 

E. Within five (5) business days after the District's delivery of a Notice to Proceed for the 
Project, Contractor shall furnish the District with a reasonably detailed CPM (Critical 
Path) Schedule, setting forth the expected dates for commencement and completion of 
each of the various stages of construction to be performed by Contractor pursuant to this 
Construction Services Agreement (the "Time Schedule"). The Contractor shall submit the 
master schedule to the District for acceptance and update the master schedule as 
appropriate on at least a monthly basis.  The Contractor shall incorporate the activities of 
Contractors on the Project and delivery of products requiring long lead time procurement.  
The Contractor shall also include the District's occupancy requirements showing portions 
of the Projects having occupancy priority.  The Contractor shall be responsible for 
providing the District with a Schedule of Values within ten (10) working days of the 
District's issuance of a Notice to Proceed, which will be updated as needed.  It is 
specifically understood that the District will utilize said Time Schedule as it is revised 
from time to time to determine completion dates of various aspects of the Project.  
Sublease Prepayments under the Sublease shall be conditioned upon completion of 
various aspects of the Project as determined by the District's Inspector pursuant to the 
Time Schedule and the Schedule of Values. 

F. The Contractor shall not be assessed liquidated damages for this Construction Services 
Agreement and shall not be subject to any damages for delay in completion of the 
Project, when such delay was caused by the failure of the District or the owner of the 
utility to provide for removal or relocation of the existing main or trunkline utility 
facilities; however, when the Contractor is aware that removal or relocation of an existing 
utility has not been provided for, Contractor shall promptly notify the District and the 
utility in writing, so that provision for such removal or relocation may be made to avoid 
and minimize any delay which might be caused by the failure to remove or relocate the 
main or trunkline utility facilities, or to provide for its removal or relocation.  In 
accordance with Section 4215 of the Government Code, if the Contractor while 
performing the work on the project discovers any existing main or trunkline utility 
facilities not identified by the public agency (the District) in the contract plans or 
specifications, he shall immediately notify the public agency (the District) and utility in 
writing. The public utility, where they are the owner, shall have the sole discretion to 
perform repairs or relocation work or permit the Contractor to do such repairs or 
relocation work at a reasonable price.  The Contractor shall be compensated for the costs 
of locating, repairing damage not due to the failure of the Contractor to exercise 
reasonable care, and removing or relocating such utility facilities not indicated in the 
plans and specifications with reasonable accuracy, and for equipment on the Project 
necessarily idled during such work.  Such compensation shall be in accordance with the 
extra work provisions set out in Section 9 hereof. 
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SECTION 12 TERMINATION OF AGREEMENT 

A. Termination for Breach. 

(1) If the Contractor refuses or fails to prosecute the construction of the Project or 
any separable part thereof with such diligence as will insure its completion within 
the time specified by this Construction Services Agreement or any extension 
thereof, or fails to complete the Project within such time, or if the Contractor 
should be adjudged bankrupt, or if it should make a general assignment for the 
benefit of its creditors, or if a receiver should be appointed on account of its 
insolvency, or the Contractor or any of its subcontractors should violate any of 
the provisions of this Construction Services Agreement, the District may serve 
written notice upon the Contractor and its Surety of the District's intention to 
terminate this Construction Services Agreement.  This notice of intent to 
terminate shall contain the reasons for such intention to terminate this 
Construction Services Agreement and a statement to that effect that the 
Contractor's right to perform work on the Project shall cease and terminate upon 
the expiration of ten (10) calendar days unless such violations have ceased and 
arrangements satisfactory to the District have been made for correction of said 
violations. 

(2) In the event that the District serves such written notice of termination upon the 
Contractor and the Surety, the Surety shall have the right to take over and 
perform this Construction Services Agreement.  If the Surety does not: (1) give 
the District written notice of Surety's intention to take over and commence 
performance of this Construction Services Agreement within fifteen (15) 
calendar days of the District's service of said notice of intent to terminate upon 
Surety; and (2) actually commence performance of this Construction Services 
Agreement within thirty (30) calendar days of the District's service of said notice 
upon Surety;  then the District may take over the Project and prosecute the same 
to completion by separate contract or by any other method it may deem advisable 
for the account and at the expense of the Contractor. 

(3) In the event that the District elects to obtain an alternative performance of the 
Construction Services Agreement as specified above: (1) the District may, 
without liability for so doing, take possession of and utilize in completion of the 
Project such materials, appliances, plants and other property belonging to the 
Contractor that are on the site and reasonably necessary for such completion; and 
(2) Surety shall be liable to the District for any cost or other damage to the 
District necessitated by the District securing an alternate performance pursuant to 
this Section 12. 

B. Termination for Convenience. 

(1) The District may terminate performance of the Project called for by the Contract 
Documents in whole or, from time to time, in part, if the District determines that 
a termination is in the District's interest. 

(2) The Contractor shall terminate all or any part of the Project upon delivery to the 
Contractor of a "Notice of Termination" specifying that the termination is for the 
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convenience of the District, the extent of termination, and the effective date of 
such termination. 

(3) After receipt of Notice of Termination, and except as directed by the District's 
representative, the Contractor shall, regardless of any delay in determining or 
adjusting any amounts due under this Termination for Convenience clause, 
immediately proceed with the following obligations: 

a. Stop work as specified in the Notice of Termination. 

b. Complete any work specified in the Notice of Termination in a least 
cost/shortest time manner while still maintaining the quality called for 
under the Contract Documents. 

c. Leave the Property upon which the Contractor was working and upon 
which the facility (or facilities) forming the basis of the Contract 
Documents is situated in a safe and sanitary manner such that it does not 
pose any threat to the public health or safety. 

d. Terminate all subcontracts to the extent that they relate to the portions of 
the work terminated. 

e. Place no further subcontracts or orders, except as necessary to complete 
the continued portion of the Construction Services Agreement. 

f. Submit to the District's Representative, within ten (10) calendar days from 
the effective date of the Notice of Termination, all of the usual 
documentation called for by the Contract Documents to substantiate all 
costs incurred by the Contractor for labor, materials and equipment 
through the effective date of the Notice of Termination.  Any 
documentation substantiating costs incurred by the Contractor solely as a 
result of the District's exercise of its right to terminate this Construction 
Services Agreement pursuant to this clause, which costs the Contractor is 
authorized under the Construction Services Agreement to incur, shall: (i) 
be submitted to and received by the District no later than thirty (30) 
calendar days after the effective date of the Notice of Termination; (ii)  
describe the costs incurred with particularity; and (iii) be conspicuously 
identified as "Termination Costs occasioned by the District's Termination 
for Convenience." 

(4) Termination of the Construction Services Agreement shall not relieve the Surety 
of its obligation for any just claims arising out of or relating to the work 
performed on the Project. 

(5) In the event that the District exercises its right to terminate this Construction 
Services Agreement pursuant to this clause, the District shall pay the Contractor, 
upon the Contractor's submission of the documentation required by this 
provision, and other applicable provisions of the Construction Services 
Agreement the following amounts: 
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a. All actual costs incurred according to the provisions of this Construction 
Services Agreement including but not limited to insurance costs incurred 
in connection with the Project. 

b. A reasonable allowance for profit on the cost of the work on the Project 
performed prior to termination, provided Contractor establishes to the 
satisfaction of the District, that it is reasonably probable that the 
Contractor would have made a profit had the Construction Services 
Agreement been completed and provided further, that the profit allowed 
shall in no event exceed five percent (5%) costs of the work performed 
prior to termination.  In no event shall the total amount exceed GMP. 

c. A reasonable allowance for Contractor's administrative costs in determining 
the amount payable due to termination of the Construction Services 
Agreement under this Section 12. 

C. Termination of Agreement by Contractor. 

(1) The Contractor may terminate the Construction Services Agreement upon ten 
(10) working days written notice to the District, whenever: (1) the entire Project 
has been suspended for ninety (90) consecutive calendar days through no fault or 
negligence of the Contractor and notice to resume the Construction Services 
Agreement or to terminate the Construction Services Agreement has not been 
received from the District within this time period; or (2) the District should fail to 
pay the Contractor any substantial sums due it in accordance with the terms of 
the Construction Services Agreement and within the time limits prescribed; or (3) 
the District shall elect not to appropriate funds and/or elect not to make two (2) 
successive Sublease Prepayments following the receipt by the District or a 
request from the Contractor in its capacity as Lessor for each such Sublease 
Prepayment submitted pursuant to Section 26 (A) of the Sublease.  In the event 
of such termination, the Contractor shall have no claims against the District 
except for work performed on the Project as of the date of termination. 

SECTION 13 PERSONNEL ASSIGNMENT 

A. Contractor shall assign _________________ as Construction Manager and a Project 
Manager/Superintendent for the Project approved by the District.  So long as the 
Construction Manager and/or the Project Manager/Superintendent remain in the employ 
of the Contractor, such persons shall not be changed or substituted from the Project, or 
cease to be fully committed to the Project except as provided in this Section.  In the event 
Contractor deems it necessary, Contractor shall replace Construction Manager and/or 
Project Manager/Superintendent for the Project with a replacement with like 
qualifications and experience, subject to the prior written consent of the District, which 
consent shall not be unreasonably withheld. Any violation of the terms and provisions of 
this Section 13 (A) shall entitle the District to terminate this Construction Services 
Agreement for breach, pursuant to the provisions of Section 12. 

B. Notwithstanding the foregoing provisions of Section 13 (A), above, if any Construction 
Manager  and/or Project Manager/Superintendent proves not to be satisfactory to the 
District, upon written notice from the District to the Contractor such person shall be 
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promptly replaced by a person who is acceptable to the District in accordance with the 
following procedures: 

(1) Within five (5) business days after receipt of a notice from the District requesting 
the replacement of any Construction Manager and/or Project 
Manager/Superintendent or promptly following the discovery by the Contractor 
that any Construction Manager and/or Project Manager/Superintendent is leaving 
the employ of the Contractor, as the case may be, the Contractor shall provide the 
District with the name of an acceptable replacement/substitution (together with 
such person's resume and other information regarding such person's experience 
and qualifications).  The replacement/substitution shall commence work on the 
Project no later than five (5) business days following the District's approval of 
such replacement, which approval shall not be unreasonably withheld.  In the 
event that the District and Contractor cannot agree as to the substitution of 
replacement Construction Manager and/or Project Manager/Superintendent, the 
District shall be entitled to terminate this Construction Services Agreement for 
breach, pursuant to the provisions of Section 12. 

SECTION 14 MAINTENANCE OF RECORDS; AUDIT. 

A. The Contractor, and any subcontractors, shall keep or cause to be kept true and complete 
books, records, and accounts of all financial transactions in the course of its activities and 
operations related to the Project.  These documents may include sales slips, invoices, 
payrolls, personnel records, requests for subcontractor payment, and other data relating to 
all matters covered by the Contract Documents.  At all times during the construction of 
the Project, and for four (4) years following the termination of the term of the last 
Document, the Contractor, and any subcontractors, shall retain such data and records.  
During construction of the Project, the Contractor shall make available all requested data 
and records at reasonable locations within the County of Los Angeles, at any time during 
normal business hours, and as often as the District deems necessary.  If records are not 
made available within the County of Los Angeles during the construction of the Project, 
the Contractor shall pay the District's travel costs to the location where the records are 
maintained.  Upon completion of the construction of the Project, Contractor shall provide 
the District with one (1) complete copy of all books, records and accounts of all financial 
transactions in the course of its activities and operations related to the Project, including 
but not limited to sales slips, invoices, payrolls, personnel records, requests for 
subcontractor payment and other data relating to all matters covered by the Contract 
Documents.  Failure to make requested records available for audit by the date requested 
will result in immediate termination of this Construction Services Agreement. 

B. At its own cost, the District shall have the right to review and audit, upon reasonably 
notice, the books and records of the Contractor concerning any monies associated with 
the Project.  This right does not extend to books and records that do not, in any way, 
relate to or concern the accounting of monies associated with the Project.  Any such audit 
shall be performed by an independent auditor, having no direct or indirect relationship 
with the functions or activities being audited or with the business conducted by the 
Contractor or the District.  In the event the independent auditor determines that savings 
realized during the prosecution and progress of the Project were not added to the 
contingency portion of the GMP, as provided for in Section 6 of this Construction 
Services Agreement, the District shall be entitled deduct such the amount of such savings 
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from the next Sublease Payment due or next requested Sublease Prepayments, as 
applicable, under the provisions of the Sublease between the District and Contractor.  If 
the Contractor disputes the findings of the independent auditor, such dispute shall be 
handled in accordance with the provisions of Section 36 of this Construction Services 
Agreement. 

SECTION 15 LABOR COMPLIANCE 

A. The Contractor acknowledges that pursuant to recently enacted Senate Bill 854, all labor 
compliance monitoring required for the Project by the Education Code or Labor Code, 
shall be provided by the Department of Industrial Relations (“DIR”).  The Contractor 
shall, at no additional cost to the District, be required to comply with all the requirements 
of DIR for such compliance monitoring and all applicable provisions of the California 
Labor Code, including but not limited to the standard provisions requiring payment of 
prevailing wages, more further explained below, maintenance and submission of certified 
weekly payrolls, and hiring of apprenticeship as appropriate for all workers for which a 
prevailing wage classification is listed by or may be obtained from the DIR.  Consultant 
shall work with the District, and DIR to ensure the full compliance applicable labor law 
and all applicable labor compliance requirements of the DIR. 

B. The Contractor shall include the requirements of provision (A) in all subcontracts and 
require subcontractors to comply with these provisions at no additional cost to the 
District. 

SECTION 16 PREVAILING RATES OF WAGES 

A. The Contractor is aware of the requirements of California Labor Code sections 1720 et 
seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et 
seq. ("Prevailing Wage Laws") which require the payment of prevailing wage rates and 
the performance of other requirements on certain "public works" and "maintenance" 
projects.  Since this Construction Services Agreement involves an applicable "public 
works" or "maintenance" project, as defined by the Prevailing Wage Laws, and since the 
total compensation is $1,000 or more, Contractor agrees to fully comply with such 
Prevailing Wage Laws.  The Contractor shall obtain a copy of the prevailing rates of per 
diem wages applicable to the work to be performed by subcontractors from the website of 
the Division of Labor Statistics and Research of the Department of Industrial Relations 
located at www.dir.ca.gov/dlsr/.  In the alternative, the District shall provide Contractor 
with a copy of the prevailing rates of per diem wages applicable to the work to be 
performed by subcontractors.  Contractor shall make copies of the prevailing rates of per 
diem wages for each craft, classification or type of worker needed to perform work on the 
Project available to interested parties upon request, and shall post copies at the 
Contractor's principal place of business and at the Project site.  Contractor shall defend, 
indemnify and hold the District, its elected officials, officers, employees and agents free 
and harmless from any claims, liabilities, costs, penalties or interest arising out of any 
failure or allege failure to comply with the Prevailing Wage Laws.  When determining 
GMP, Contractor shall include to the extent possible anticipated general prevailing wage 
rates for the time when work on the Project will actually be performed. 

B. The Contractor and each subcontractor shall forfeit as a penalty to the District not more 
than fifty dollars ($200) for each calendar day, or portion thereof, for each worker paid 
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less than the stipulated prevailing rate for any work done by him, or by any subcontract 
under him, in violation of the provisions of the California Labor Code.  The difference 
between such stipulated prevailing wage rate and the amount paid to each worker for 
each calendar day or portion thereof for which each worker was paid less than the 
stipulated prevailing wage rate shall be paid to each worker by the Contractor. 

C. As a further material part of this Construction Services Agreement, Contractor agrees to 
hold harmless and indemnify the District, its Board and each member of the Board, its 
officers, employees and agents from any and all claims, liability, loss, costs, damages, 
expenses, fines and penalties, of whatever kind or nature, including all costs of defense 
and attorneys' fees, arising from any alleged failure of Contractor or its subcontractors to 
comply with the Prevailing Wage Laws.  If the District or any of the indemnified parties 
are named as a party in any dispute arising from the failure of Contractor or its 
subcontractors to pay prevailing wages, Contractor agrees that the District and the other 
indemnified parties may appoint their own independent counsel, and Contractor agrees to 
pay all attorneys' fees and defense costs of the District and the other indemnified parties 
as billed, in addition to all other damages, fines, penalties and losses incurred by the 
District and the other indemnified parties as a result of the action. 

SECTION 17 DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 

The Contractor, or any subcontractor working under the Contractor may not perform 
work on a public works project with a subcontractor who is ineligible to perform work on 
a public project pursuant to Section 1777.1 or Section 1777.7 of the California Labor 
Code.  Any contract on a public works project entered into between the Contractor and a 
debarred subcontractor is void as a matter of law.  A debarred subcontractor may not 
receive any public money for performing work as a subcontractor on a public works 
contract.  Any public money that is paid, or may have been paid to a debarred 
subcontractor by the Contractor on the Project shall be returned to the District.  The 
Contractor shall be responsible for the payment of wages to workers of a debarred 
subcontractor who has been allowed to work on the Project. 

SECTION 18 EMPLOYMENT OF APPRENTICES 

A. The Contractor's attention is directed to the provisions of Sections 1777.5, 1777.6, and 
1777.7 of the California Labor Code concerning employment of apprentices by the 
Contractor or any subcontractor under it.  In addition, Contractor shall obtain a certificate 
of apprenticeship before employing any apprentice pursuant to Sections 1777.5, 1777.6 
and 1777.7 of the California Labor Code. 

B. Information relative to apprenticeship standards, wage schedules, and other requirements 
may be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices. 

C. Knowing violations of Section 1777.5 will result in forfeiture not to exceed $100 for each 
calendar day of non-compliance pursuant to Section 1777.7. 
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SECTION 19 HOURS OF WORK 

A. Eight (8) hours of work shall constitute a legal day's work.  The Contractor and each 
subcontractor shall forfeit, as penalty to the District, twenty five dollars ($25) for each 
worker employed in the execution of work on the Project by the Contractor or any 
subcontractor under him for each calendar day during which such worker is required or 
permitted to work more than eight (8) hours in any one calendar day and forty (40) hours 
in any calendar week in violation of the provisions of the Labor Code, and in particular, 
Section 1810 to Section 1815, thereof, inclusive, except that work performed by 
employees of the Contractor and his subcontractors in excess of eight hours per day at not 
less than one and one half times the basic rate of pay, as provided in Labor Code section 
1815. 

B. Generally, construction work on the Project shall be accomplished on a regularly 
scheduled eight (8) hour per day work shift basis, Monday through Friday, between the 
hours of 7:00 a.m. and 5:00 p.m., however nothing herein shall prevent Contractor from 
working weekends and after school hours in order to complete the Project so long as not 
otherwise prohibited by law or local ordinances or regulations. 

C. Any work necessary to be performed after regular working hours, or on Sundays or other 
holidays shall be performed and included within the GMP, unless otherwise agreed to in 
writing before the work in question is commenced pursuant to Section 9, Extra 
Work/Modifications. 

SECTION 20 PAYROLL RECORDS 

A. Pursuant to Labor Code section 1776, as amended from time to time, the Contractor and 
each subcontractor shall keep records showing the name, address, social security number, 
work classification, straight time and overtime hours paid each day and week, and the 
actual per diem wages paid to each journeyman, apprentice, worker or other employee 
employed by him or her in connection with the work. 

B. The payroll records enumerated above shall be certified and shall be available for 
inspection at all reasonable hours at the principal office of the Contractor on the 
following basis: 

(1) A certified copy of the employee's payroll records shall be made available for 
inspection or furnished to such employee or his or her authorized representative 
on request. 

(2) A certified copy of all payroll records enumerated above shall be made available 
for inspection or furnished upon request as required by Labor Code section 
1771.7 to the District, the Division of Labor Standards Enforcement and the 
Division of Apprenticeship Standards of the Department of Industrial Relations. 

(3) A certified copy of all payroll records enumerated above shall be made available 
upon request to the public for inspection or copies thereof made;  provided, 
however, that if request by the public shall be made through either the District, 
the Division of Apprenticeship Standards, or the Division of Labor  Standards 
Enforcement, if as requested, payroll records have been provided pursuant to 
Paragraph (2), the requesting party shall, prior to being provided the records, 
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reimburse the cost of preparation by the Contractor, subcontractors and the entity 
through which the request was made.  The public shall not be given access to 
such records at the principal office of the Contractor. 

C. The certified payroll records shall be on forms provided by the Division of Labor 
Standards Enforcement or shall contain the same information as the forms provided by 
the Division. 

D. Each Contractor shall file a certified copy of the records enumerated above with the 
entity that requested such records within ten (10) calendar days after receipt of a written 
request. 

E. Any copy of records made available for inspection as copies and furnished upon request 
to the public or the District, the Division of Apprenticeship Standards, or the Division of 
Labor Standards Enforcement, shall be marked or obliterated in such a manner as to 
prevent disclosure of an individual's name, address, and social security number.  The 
name and address of the Contractor or any subcontractor performing work on the Project 
shall not be marked or obliterated. 

F. The Contractor shall inform the District of the location of the records enumerated above, 
including the street address, city and county, and shall, within five (5) business days, 
provide a notice of a change of location and address. 

G. In the event of noncompliance with the requirements of this Section, the Contractor shall 
have ten (10) calendar days in which to comply subsequent to receipt of written notice 
specifying in what respects the Contractor must comply with this Section.  Should 
noncompliance still be evident after such ten (10) calendar day period, the Contractor 
shall, as a penalty to the District, forfeit Twenty five Dollars ($100.00) for each calendar 
day, or portion thereof, for each worker until strict compliance is effectuated.  Upon the 
request of the Division of Labor Standards Enforcement, such penalties shall be withheld 
from Sublease Payments then due or from any Sublease Prepayment, as applicable. 

SECTION 21 BONDING REQUIREMENTS 

The Contractor shall provide the following bonds: 

A. A "Payment Bond" (material and labor bond) from a California admitted surety and in the 
form attached hereto, shall be provided by Contractor for the Project within five (5) 
working days after the District has issued a Notice to Proceed for the Project.  The 
Payment Bond shall be for One Hundred Percent (100%) of the Final GMP of the Project, 
to satisfy claims of materials suppliers and of mechanics and laborers employed on the 
Project.  The Payment Bond shall be maintained by the Contractor in full force and effect 
for the Project until the Project is fully completed and accepted and until all claims for 
materials and labor are paid, and shall otherwise comply with California law.  The 
Payment Bond, once obtained, shall be attached to this Construction Services Agreement 
as Exhibit “C.”  In the event the Final GMP is increased in accordance with the 
provisions set forth in Section 9 above, the Contractor must increase the Payment Bond 
to equal the revised GMP.  The Payment Bond must be executed by an admitted Surety 
approved to conduct business in the State of California, pursuant to California Code of 
Civil Procedure section 995.120 and is theorized by the State of California.  
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B. A "Faithful Performance Bond" from a California admitted surety and in the form 
attached hereto shall be provided by Contractor for the Project within five (5) working 
days after the District has issued a Notice to Proceed on the Project.  The Faithful 
Performance Bond shall be for One Hundred Percent (100%) of the Final GMP for the 
Project to guarantee faithful performance of all work, within the time prescribed, in a 
manner satisfactory to the District, and that all materials and workmanship shall be free 
from original or developed defects.  The Faithful Performance Bond shall be in the form 
attached hereto and shall be maintained by the Contractor in full force and effect until the 
Project is fully completed and accepted and until all claims for materials and labor are 
paid, and shall otherwise comply with California law.  The Faithful Performance Bond 
shall name the District as the entity to which the Principal and Surety, as defined in the 
Faithful Performance Bond, are bound.  The Faithful Performance Bond shall be attached 
to this Construction Services Agreement as Exhibit "D."  In the event the GMP is 
increased in accordance with the provisions set forth in Section 9 above, Contractor must 
increase the Faithful Performance Bonds to equal the revised GMP.  The Performance 
Bond must be executed by an admitted Surety approved to conduct business in the State 
of California, pursuant to California Code of Civil Procedure section 995.120 and is 
authorized by the State of California. 

C. The bonds required by this Section shall meet the following criteria: 

(1) Each bond shall be signed by both the Contractor and a notary and the signature 
of the authorized agent of the surety shall be notarized. 

(2) Should any bond become insufficient, the Contractor shall renew or amend the 
bond within ten (10) calendar days after receiving notice from the District. 

(3) Should any surety at any time not be a California admitted surety, notice will be 
given to the District to that effect.  No further payments shall be deemed due or 
shall be made under this Construction Services Agreement until a new surety 
shall qualify and be accepted by the District. 

(4) Changes in the work, or extensions of time, made pursuant to the Construction 
Services Agreement shall in no way release the Contractor or the surety from its 
obligations.  Notice of such changes or extensions shall be waived by the surety. 

D. Contractor is hereby authorized to obtain a Performance and Payment Bond from any 
subcontractors selected by Contractor at its discretion.  Any bonds required by this 
subsection shall comply with the requirements set forth above in Section 21 (A)-(C).   

SECTION 22 SUBLEASE PAYMENTS AND RETENTION 

A. Contractor shall finance the cost of construction of the Project which costs shall not 
exceed the GMP pursuant to the payments required by the Sublease, except as otherwise 
provided in this Construction Services Agreement.  The District shall pay the Contractor 
monthly Sublease Payments pursuant to the Sublease.  The District may also pay 
Contractor voluntary Sublease Prepayments pursuant to the terms and conditions set forth 
in Section 26 of the Sublease and this Section 22, which terms and conditions include the 
five percent (5%) deduction for retention, described in Section 26 of the Sublease (the 
"Retention").  However, at any time after fifty percent of the work has been completed, if 
the governing board of the District finds that satisfactory progress is being made, it may 



 

24 
LIGHTING, AUDIO-VISUAL, AND EXTERIOR PAINTING PROJECT 
Construction Services Agreement 
61211.00100\30483860.1  

make any of the remaining Sublease Prepayments in full, without withholding retention.  
The District shall retain and release such retention pursuant to Public Contract Code 
sections 7107 and 9203, as those sections may be amended from time to time.  Provided, 
however, prior to, and as a condition precedent for the release of retention, the  
Contractor shall provide the District with written documentation identifying the amount 
paid to certified DVBE contractors and suppliers in performance of the Project and 
provide a copy of the DVBE Certification Letter issued by OSBCR for each DVBE.  This 
documentation will be used by the District to evaluate its success in meeting its DVBE 
participation goal.  In no event shall the sum of the Sublease Payments, Sublease 
Prepayments and retention exceed the Final GMP. 

SECTION 23 CORRECTION OF WORK: WARRANTY 

Neither final payment under the Sublease nor any provision in the Contract Documents 
shall relieve Contractor of responsibility for faulty materials or workmanship 
incorporated in the Project. Contractor warrants that all work under this Construction 
Services Agreement will be free of faulty materials or workmanship and hereby agrees, 
within ten (10) working days upon receiving notification from the District, to remedy, 
repair or replace, without cost to the District, all defects which may appear as a result of 
faulty materials or workmanship in the Project, at any time, or from time to time, during a 
period beginning with commencement of the Project and ending one (1) year after the 
date of substantial completion of the Project, as defined in Section 11 herein. The 
foregoing warranty of Contractor also applies to the remedy, repair or replacement of 
defects which may appear as a result of faulty designs prepared by Contractor and/or any 
party retained by, through or under Contractor in connection with the Project, but the 
foregoing warranty of Contractor does not guarantee against damage to the Project 
sustained by use, wear, intentional acts, accidents, or lack of normal maintenance or as a 
result of changes or additions to the Project made or done by parties not directly 
responsible to Contractor, except where such changes or additions to the Project are made 
in accordance with Contractor's directions.  No guarantee furnished by a party other than 
Contractor with respect to equipment manufactured or supplied by such party shall 
relieve Contractor from the foregoing warranty obligation of Contractor. The warranty 
period set forth herein above shall not apply to latent defects appearing in the Project, and 
with respect to such defects, the applicable statute of limitations shall apply.  Contractor 
agrees to provide the District with all equipment and materials warranties provided by 
manufacturers to the District but has no obligation to assist in processing such warranty 
claims after said one (1) year warranty period. 

SECTION 24 ASSIGNMENT OF ANTI TRUST CLAIMS 

The Contractor offers and agrees to assign to the District all rights, title and interest in 
and to all causes of action it may have under Section 4 of the Clayton Act (15 USC Sec. 
15) or under the Cartwright Act (Chapter 2 (commencing with section 16700) of Part 2 of 
Division 7 of the Business and Professions Code), arising from purchase of goods, 
services, or materials pursuant to the Construction Services Agreement.  This assignment 
shall become effective at the time the District tenders the final Payment to Contractor 
under the Sublease, without further acknowledgment by the parties, or upon termination 
of the Contract Documents. 
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SECTION 25 PROTECTION OF PERSONS AND PROPERTY 

A. 1. By execution of this Construction Services Construction Services Agreement, 
Contractor acknowledges that Contractor, its employees and subcontractors are 
required to comply with the fingerprinting requirements set forth in Education 
Code section 45125.1.  However, in lieu of complying with Section 45125.1, 
Contractor may comply with the provisions of Education Code section 45125.2 
which requires that the Contractor, at its own expense (1) install a physical barrier 
to limit contact with students by Contractor, Contractor's employees and 
subcontractors, or (2) provide for the continuous supervision and monitoring of 
the Contractor, Contractor's employees and subcontractors by an employee of the 
Contractor who has received fingerprint clearance from the California Department 
of Justice, or (3) provide for the surveillance of the Contractor, Contractor's 
employees and subcontractors by a the District employee. 

2. In the event the District determines, based on the totality of the circumstances, that 
the Contractor, Contractor's employees and subcontractors will have only limited 
contact with pupils, Contractor shall, at its own expense be subject to the 
following preventative measures: (1) Contractor, Contractor's employees and 
subcontractors shall check in with the school office each day immediately upon 
arriving at the Project Site; (2) Contractor, Contractor's employees and 
subcontractors shall inform school office staff of their proposed activities and 
location at the Project Site; (3) Once at such location Contractor and/or 
Contractor's employees and subcontractors shall not change locations without 
contacting the school office; (4) Contractor, Contractor's employees and 
subcontractors shall not use student restroom facilities; and (5) If Contractor, 
Contractor's employees and subcontractors find themselves alone with a student, 
Contractor, Contractor's employees and subcontractors shall immediately contact 
the school office and request that a member of the school staff be assigned to the 
work location. 

B. Prior to, and as a condition to commencement of Contractors performance under this 
Construction Services Agreement, Contractor shall complete the Fingerprint Certification 
attached to hereto as Exhibit "D," and by this reference incorporated herein. 

C. Contractor shall at all times enforce orderly and disciplined conduct among those 
performing work on the Project and shall not employ on the work any unfit person not 
skilled in the task assigned to him, except as provided in Section 18 hereof. 

D. Contractor, in performing the work, shall comply with all applicable laws, ordinances, 
rules, regulations and lawful orders of any public authority having jurisdiction for the 
safety of persons or property or to protect them from damage, injury, or loss.  Contractor 
shall erect and maintain, as required by existing conditions and progress of the Project, all 
reasonable safeguards for safety and protection, including posting danger signs and other 
warnings against hazards, and shall promulgate safety regulations and notify owners and 
users of adjacent utilities.  Contractor shall designate a responsible member of 
Contractor's organization employed at the Site of the Project whose duty shall be the 
prevention of accidents.  Such person shall be Contractor's Project Manager/ 
Superintendent unless otherwise designated in writing by Contractor to the District. 
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E. In any emergency affecting the safety of persons or property, Contractor shall act at its 
discretion to prevent threatened damage, injury, or loss.  Any additional compensation or 
extension of time claimed by Contractor on account of such emergency shall be 
determined by mutual agreement between the District and Contractor. 

SECTION 26 INSPECTION OF WORK 

A. The District shall hire its own Inspector as required by law and/or deemed appropriate.  
The District's representatives shall at all times have access to the work whether it is in 
preparation or progress, and Contractor shall provide proper facilities for such access and 
for inspection. 

B. If the specifications, the District's timely instructions, the Division of the State Architect, 
or any public authority shall require the Site or the Project to be specially tested or 
approved, Contractor shall give the District forty-eight (48) hour notice of its readiness 
for inspection and, if the inspection is to be performed by a party other than the District, 
of the date fixed for such inspection.  Inspections by the District shall be promptly made, 
and, where practicable, shall be at the source of supply.  If any work required to be 
inspected by the specifications, the District's timely instruction or by a public authority 
should be covered up without the approval or consent of the District, it must, if required 
by the District, be uncovered for examination at Contractor's expense. 

C. Re-examination of questioned work may be ordered by the District and if so ordered, 
such work shall be uncovered by Contractor.  If such work is found to be in accordance 
with the Contract Documents, the District shall pay the cost of re-examination and 
replacement.  If such work is not in accordance with the Contract Documents, Contractor 
shall pay such costs, unless Contractor can demonstrate to the reasonable satisfaction of 
the District that the defects in such work were caused by persons or entities other than 
Contractor or any of its subcontractors or employees. 

SECTION 27 SUPERVISION 

A. Contractor shall maintain on site a competent Project Manager/Superintendent and 
necessary assistants during the work.  The Project Manager/Superintendent shall 
represent Contractor and all directions given to the Project Manager/Superintendent shall 
be deemed to have been given to Contractor.  Important directions shall be confirmed in 
writing to Contractor, and other direction shall be so confirmed to Contractor upon the 
written request of Contractor, in accordance with Section 45 hereof and the address listed 
therein. Replacement of the Project Manager/ Superintendent shall be subject to the 
provisions of Section 13 above. 

B. Contractor shall give efficient supervision to the work, using its skill and attention and 
shall cause working drawings and specifications to be prepared and submitted to the 
District.  Following agreement by contractor and the District with respect to said working 
drawings and specifications, it shall be Contractor's responsibility to perform the work 
described in said working drawings and specifications in substantial compliance with the 
Construction Documents.  Notwithstanding the foregoing, Contractor may from time to 
time make minor and insignificant changes in said working drawings and specifications 
and perform the construction in accordance with such changed drawings and 
specifications without the consent of the District, provided that any such work performed 
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by Contractor in accordance with such changed drawings and specifications shall be 
consistent with that specifically required to be performed by Contractor under the 
Construction Documents.  For purposes of this Section, the term "minor and 
insignificant" shall mean changes which result in no change in quality, aesthetics or 
integrity of the original specifications of the Project.  All changes, including minor and 
insignificant changes to the extent possible, should be placed on the agenda for regularly 
scheduled construction meetings between Contractor and the District to ensure that the 
District is aware of such changes.  The District agrees to promptly respond to 
Contractor's requests for information and approvals; and if it fails to do so, Construction 
Services Agreement completion dates will be extended. 

SECTION 28 SEPARATE CONTRACTS 

A. The District reserves the right to let other contracts in connection with the construction of 
portions of the Project which are not being performed by Contractor hereunder.  Any 
such contracts entered into by the District, and the work they provide for shall in no event 
interfere with the activities of the Contractor on the Project, but if they do, the District 
shall be liable to Contractor for its damages in connection with such interference.  
Contractor shall afford other contractors reasonable opportunity for the introduction and 
storage of their materials and the execution of their work and shall properly connect and 
coordinate the Project with the work of such contractors.  Such contractors shall comply 
with all applicable State safety laws and regulations and shall provide a certificate of 
insurance naming Contractor as additional insured. 

B. If the proper execution of any part of the Contractor's work on the Project depends upon 
the work of any such contractors, Contractor shall inspect and promptly report to the 
District any patent defects or other problems it identifies in such work that render it 
unsuitable for such proper execution and results.  Contractor is only required to inspect 
the work of such other contractors prior to commencing its own further work in 
connection with or in relation to that other work.  Further, Contractor is only expected to 
identify patent defects or other problems, and is not required to do any destructive testing 
or to monitor the progress of such work by other contractors prior to its completion.  In 
no event shall the work of such other contractors be covered by the warranty given by 
Contractor to the District, nor shall Contractor be required to provide insurance for such 
work. 

SECTION 29 USE OF PREMISES 

Contractor shall confine operations at the Site to areas permitted by law, ordinances, 
permits and the Construction Documents and shall not unreasonably encumber the Site or 
existing facilities on the Site with any materials or equipment.  Contractor shall not load 
or permit any part of the work to be loaded with a weight so as to endanger the safety of 
persons or property at the Site. 

SECTION 30 CLEANING UP 

Contractor shall at all times keep the Site of the Construction free from accumulations of 
waste material or rubbish caused by the performance of the Construction by Contractor, 
and at the completion of the Construction, Contractor shall remove from the Site of the 
Construction all such waste material and rubbish and all tools, scaffolding and surplus 
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materials belonging to Contractor and/or Contractor's subcontractors, laborers or 
materialmen, it being specifically understood that at the close of construction and prior to 
turning over the premises to the District for beneficial use and occupancy, Contractor 
shall leave the Site "broom clean," or its equivalent, unless more exactly specified. 

SECTION 31 SITE REPRESENTATIONS 

The District warrants and represents that the District has, and will continue to retain at all 
times during the course of construction, legal title to the Site and that said land is 
properly subdivided and zoned so as to permit the construction and use of said Site.  the 
District further warrants and represents that title to said land is free of any easements, 
conditions, limitation, special permits, variances, agreements or restrictions which would 
prevent, limit, or otherwise restrict the construction or use of said facility.  Reference is 
made to the fact that the District has provided information on the Site to Contractor.  
Such information shall not relieve the Contractor of its responsibility; and the 
interpretation of such data regarding the Site, as disclosed by any borings or other 
preliminary investigations, is not warranted or guaranteed, either expressly or implicitly, 
by the District.  The Contractor shall be responsible for having ascertained pertinent local 
conditions such as location, accessibility and general character of the Site and for having 
satisfied himself as to the conditions under which the work is to be performed.  No claim 
for any allowances because of Contractor's error or negligence in acquainting himself 
with the conditions at the Site will be recognized. 

SECTION 32 TRENCH SHORING 

A. Trenches Five Feet or More in Depth.  The Contractor shall submit to the District, in 
advance of excavation, a detailed plan showing the design of shoring, bracing, sloping or 
other provisions to be made for worker protection from the hazard of caving ground 
during the excavation of any trench or trenches five feet or more in depth. The Contractor 
shall also submit a copy of its annual trench/excavation permit approved by CAL-OSHA.  
The plan shall be prepared by a registered civil or structural engineer.  As part of the 
plan, a note shall be included stating that the registered civil or structural engineer 
certifies that the plan complies with CAL OSHA Construction Safety Orders, or stating 
that the registered civil or structural engineer certifies that the plan is not less effective 
than the shoring, bracing, sloping, or other provisions of the Safety Orders. 

(1) All shoring submittal shall include surcharge loads from adjacent embankments, 
construction loads and spoil bank.  Submittal shall indicate minimum horizontal 
distance from top of trench to edge of all surcharge loads for all cases of shoring 
and side slopes. 

(2) Nothing in this Section shall relieve Contractor of the full responsibility for 
providing shoring, bracing sloping, or other provisions adequate for worker 
protection.  If such plan varies from the shoring system standards established by 
the Construction Safety Orders, the plan shall be prepared by a registered civil or 
structural engineer and shall be approved by CAL-OSHA. No excavation of such 
trench or trenches shall be commenced until said plan has been accepted by the 
District or the person to whom authority to accept has been delegated by the 
District. 
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SECTION 33 HAZARDOUS WASTE AND UNKNOWN PHYSICAL CONDITIONS 

A. Contractor shall promptly, and before the following conditions are disturbed, notify the 
District, in writing, of any: 

(1) Material that Contractor believes may be material that is hazardous waste, as 
defined in Section 25117 of the Health and Safety Code that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law. 

(2) Subsurface or latent physical conditions at the Site differing from those indicated, 
including geological, soils, and or water table issues which impede construction 
or increase Construction Costs. 

(3) Unknown physical conditions at the Site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Construction Services 
Agreement. 

B. The District shall promptly investigate the conditions, and if it finds that the conditions to 
materially so differ, and cause a decrease or increase in Contractor's cost of, or the time 
required for, performance of any part of the work shall issue a change order under the 
procedures described in the Construction Services Agreement.  If asbestos related work 
or hazardous substance removal is discovered which is not disclosed in the construction 
documents, such work shall be performed pursuant to a contract separate from any other 
work to be performed as required by Section 25914.2 of the Health and Safety Code, as 
may from time to time be amended. 

C. In the event that a dispute arises between the District and Contractor whether the 
conditions set forth in Paragraph A above materially differ, or involve hazardous waste, 
or cause a decrease or increase in Contractor's cost of, or time required for, performance 
of any part of the work, Contractor shall not be excused from any scheduled completion 
date provided for by this Construction Services Agreement but shall proceed with all 
work to be performed under the Construction Services Agreement.  Contractor shall 
retain any and all rights provided either by contract or by law which pertain to the 
resolution of disputes and protests between the contracting parties. 

D. This Section 33 shall also apply to this Construction Services Agreement if this 
Construction Services Agreement involves digging trenches or other excavations that 
extend deeper than four feet below the surface. 

SECTION 34 INSURANCE 

A. Contractor's Insurance Requirements 

(1) The Contractor shall purchase and maintain, during the performance of all work 
under this Construction Services Agreement insurance in amounts as specified 
below. 

a. Commercial General Liability 
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a. Coverage for Commercial General Liability insurance shall be at 
least as broad as the following: 

(a) Insurance Services Office Commercial General Liability 
coverage (Occurrence Form CG 0001) 

(b) Commercial General Liability Insurance must include 
coverage for the following: 

(i) Bodily Injury and Property Damage 

(ii) Personal Injury/Advertising Injury 

(iii) Premises/Operations Liability 

(iv) Products/Completed Operations Liability 

(v) Aggregate Limits that Apply per Project 

(vi) Explosion, Collapse and Underground (UCX) 
exclusion deleted 

(vii) Contractual Liability with respect to this 
Construction Services Agreement 

(viii) Broad Form Property Damage 

(ix) Independent Contractors Coverage 

b. All such policies shall name the District, the board and each 
member of the board, its officers, employees, agents and 
volunteers as Additional Insureds under the policy. 

c. The general liability program may utilize either deductibles or 
provide coverage excess of a self-insured retention, subject to 
written approval by the District. 

(2) Automobile Liability 

a. At all times during the performance of the work under this Construction 
Services Agreement the Contractor shall maintain Automobile Liability 
Insurance for bodily injury and property damage including coverage for 
owned, non-owned and hired vehicles, in a form and with insurance 
companies acceptable to the District, in the amount specified below. 

b. Coverage for automobile liability insurance shall be at least as broad as 
Insurance Services Office Form Number CA 0001 (ed. 6/92) covering 
automobile liability, Code 1 (any auto). 

c. The automobile liability program may utilize deductibles, but not a self-
insured retention, subject to written approval by the District. 
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d. All such policies shall name the District, the board and each member of 
the board, its officers, employees, agents and volunteers as Additional 
Insureds under the policies.   

(3) Workers' Compensation/Employer's Liability 

a. At all times during the performance of the work under this Construction 
Services Agreement the Contractor shall maintain Workers' 
Compensation in compliance with applicable statutory requirements and 
Employer's Liability Coverage in amounts not less than the limits 
specified below.   

b. Such insurance shall include an insurer's Waiver of Subrogation in favor 
of the District and will be in a form and with insurance companies 
acceptable to the District.   

c. If insurance is maintained, the workers' compensation and employer's 
liability program may utilize either deductibles or provide coverage 
excess of a self-insured retention, subject to written approval by the 
District.   

d. Before beginning work, the Contractor shall furnish to the District 
satisfactory proof that it has taken out for the period covered by the work 
under this Construction Services Agreement full compensation insurance 
for all persons employed directly by it or through subcontractors in 
carrying out the work contemplated under this Construction Services 
Agreement all in accordance with the "Workers' Compensation and 
Insurance Act," Division IV of the Labor Code of the State of California 
and any acts amendatory thereof.   

e. Contractor shall sign a Certificate Regarding Workers' Compensation 
Insurance which is attached to this Construction Services Agreement as 
Exhibit "F" incorporated herein by this reference.   

(4) Builder's Risk "All Risk" Insurance 

a. At all times during the performance of the work, Contractor shall 
maintain builder's risk insurance on an "all risk" completed value basis 
(including flood) upon the entire project which is the subject of the 
Construction Services Agreement.  Coverage shall include completed 
work as well as work in progress.  Such insurance shall include the 
District as Loss Payee.   

b. Such insurance may have a deductible clause but not to exceed the 
smaller of: five percent (5%) of the total amount of the Contract; or 
$10,000.00 for all risks, except flood.  The deductible for flood shall not 
exceed five percent (5%) of the total amount of the Construction 
Services Agreement.   

c. Such policies shall name the District as Loss Payee.   
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d. The making of Sublease Payments or Sublease Prepayments to the 
Contractor shall not be construed as creating an insurable risk interest by 
or for the District or be construed as relieving the Contractor or his 
subcontractors of responsibility for loss from any direct physical loss, 
damage, or destruction occurring prior to final acceptance of the work by 
the District.   

e. The insurer shall waive all rights of subrogation against the District and 
shall provide the District with a Certificate of Insurance for Builder's 
Risk insurance coverage and evidence of waiver of rights of subrogation 
against the District.   

B. Minimum Policy Limits Required 

The following insurance limits are required for the Contract: 

 Combined Single Limit 

Commercial General Liability $2,000,000 per occurrence/$5,000,000 aggregate 
for bodily injury, personal injury and property 
damage 

Automobile Liability $1,000,000 per occurrence for bodily injury and 
property damage 

Employer's Liability $1,000,000 per occurrence 

Builder's Risk Completed value or replacement cost 

C. Evidence Required 

(1) Prior to proceeding with construction of the Project, the Contractor shall file with 
the District evidence of insurance from an insurer or insurers certifying to the 
coverage of all insurance required herein.  Such evidence shall include original 
copies of the ISO CG 2010 (ed. 11/85) (or insurer's equivalent) signed by the 
insurer's representative and Certificate of Insurance (ACORD Form 25 S or 
equivalent).  All evidence of insurance shall be certified by a properly authorized 
officer, agent or qualified representative of the insurer and shall certify the names 
of the insured, any additional primary insureds, where appropriate, the type and 
amount of the insurance, the location and operations to which the insurance 
applies, and the expiration date of such insurance. 

D. Policy Provisions Required 

(1) All policies shall contain a provision for 30 calendar days advance written notice 
by the insurer(s) to the District of any cancellation.  Statements that the carrier 
"will endeavor" and "that failure to mail such notice shall impose no obligation 
and liability upon the company, its agents or representatives," will not be 
acceptable on certificates. 
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(2) All policies shall contain a provision stating that the Contractor's policies are 
primary insurance and that the insurance of the District, or any named insureds, 
shall not be called upon to contribute to any loss. 

E. Qualifying Insurers 

(1) All policies required shall be issued by acceptable insurance companies, as 
determined by the District, which satisfy the following minimum requirements: 

a. Insurance carriers shall be qualified to do business in California and maintain 
an agent for process within the state.  Such insurance carrier shall have not 
less than an “A” policyholder's rating and a financial rating of not less than 
"VII" according to the latest Best Key Rating Guide. 

F. Additional Insurance Provisions 

(1) The foregoing requirements as to the types and limits of insurance coverage to be 
maintained by Contractor and any approval of said insurance by the District, is 
not intended to and shall not in any manner limit or qualify the liabilities and 
obligations otherwise assumed by the Contractor pursuant to this Construction 
Services Agreement including but not limited to, the provisions concerning 
indemnification. 

(2) If at any time during the life of the Construction Services Agreement the 
Contractor fails to maintain in full force any insurance required by the 
Construction Services Agreement, including required limits, the District may 
acquire the necessary insurance for the Contractor and deduct the cost thereof 
from the appropriate Sublease Payments due the Contractor, or Sublease 
Prepayments made by the District. 

(3) The Contractor shall include all subcontractors as insureds under its policies or 
shall furnish separate certificates and endorsements for each subcontractor.  
Contractor shall make certain that any and all subcontractors hired by Contractor 
are insured in accordance with this Construction Services Agreement.  If any 
subcontractor's coverage does not comply with the foregoing provisions, 
Contractor shall indemnify and hold the District harmless from any damage, loss, 
cost, or expense, including attorneys' fees, incurred by the District as a result 
thereof. 

(4) If coverage is written on a "claims made" basis, the Certificate of Insurance shall 
clearly so state.  In addition to the coverage requirements specified above, such 
policy shall provide that: 

a. The policy retroactive date coincides with or precedes Contractor's 
commencement of work under this Construction Services Agreement 
(including subsequent policies purchased as renewals or replacements)   

b. Contractor will make every effort to maintain similar insurance during 
the required extended period of coverage following expiration of this 
Construction Services Agreement, including the requirement of adding 
all additional insureds.   
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c. If insurance is terminated for any reason, Contractor shall purchase an 
extended reporting provision of at least two years to report claims arising 
in connection with the Construction Services Agreement.   

d. The policy allows for reporting of circumstances or incidents that might 
give rise to future claims.   

e. The District may require the Contractor to provide complete copies of all 
insurance policies in effect for the duration of the Project.   

f. Neither the District nor the Board, nor any member of the Board, nor any 
of the directors, officers, employees, agents or volunteers shall be 
personally responsible for any liability arising under or by virtue of the 
Construction Services Agreement. 

SECTION 35 HOLD HARMLESS 

The District, its Board and each member of the Board, its officers, employees and agents 
shall not be liable for, and Contractor shall defend, indemnify and hold harmless the 
District, its Board and each member of the Board, its officers, employees and agents from 
and against any and all claims, demands, liability, judgments, awards, fines, mechanics' 
liens or other liens, labor disputes, losses, damages, injuries to property or persons 
(including death), expenses, charges or costs of any kind or character, including 
attorneys' fees and court costs (herein collectively referred to as "Claims") which arise 
out of or are in any way connected to the work covered by this Construction Services 
Agreement arising either directly or indirectly from any act, error, omission or negligence 
of Contractor or its contractors, consultants, architects, engineers, licensees, agents, 
servants or employees, including, without limitation, Claims caused by the concurrent 
act, error, omission or negligence of the District or its agents or employees. However, 
Contractor shall have no obligation to defend or indemnify the District from a Claim if it 
is determined by a court of competent jurisdiction that such Claim was caused by the 
active negligence, sole negligence, or willful misconduct of the District or its agents or 
employees. 

SECTION 36 RESOLUTION OF AGREEMENT CLAIMS 

A. For purposes of this Section, the term "Claim" has the meaning as set forth in Public 
Contract Code section 20104(b)(2), as that section may be amended from time to time.  
Section 20104(b) (2) currently defines "claim" to mean a separate demand by the 
Contractor for (a) time extension, (b) payment of money or damages arising from work 
done by or on behalf of the Contractor pursuant to the Construction Services Agreement 
and payment of which is not otherwise expressly provided for or the claimant is not 
otherwise entitled to, or (c) an amount the payment of which is disputed by the District. 

B. Notwithstanding any other provision herein, all claims shall be resolved pursuant to the 
claims resolution process set forth in Public Contract Code section 9204.  Furthermore, 
the resolution of all claims that are equal to or less than Three Hundred Seventy-five 
Thousand Dollars ($375,000) shall also comply with the claims resolution procedures set 
forth in Public Contract Code section 20104 et seq., as may be amended from time to 
time, and which provisions are incorporated herein by reference. 
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C. For claims not addressed in Section 36 (A) and (B) above, the dispute review process set 
forth in this subsection (C) shall apply 

(1) The dispute review process set forth in this Section 36 shall be administered by 
the American Arbitration Association (AAA) and governed by their rules in 
effect at the time of filing, or by any other neutral organization agreed to by the 
parties (hereinafter called "Administrator".) 

(2) If a dispute arises out of, or relates to this Construction Services Agreement or 
the breach thereof, and if said dispute cannot be settled through normal contract 
negotiations, the parties agree to first endeavor to settle the dispute using 
mediation. 

(3) The costs for all mediation, including the Administrative fees and mediator 
compensation, will be shared equally by all parties.  Fees shall be jointly 
negotiated by all parties directly with the Administrator.  If all parties agree, then 
the mediation costs may increase as required for resolution of the dispute.  The 
expenses of witnesses for any party shall be paid by the party producing such 
witnesses. 

(4) A single mediator, acceptable to all parties, shall be used to mediate the dispute.  
The mediator will be knowledgeable in construction aspects and will be selected 
from lists furnished by the Administrator.  The initial mediation session shall 
commence within thirty (30) days of filing, unless otherwise agreed by the 
parties, or at the direction of the mediator. 

(5) Mediation hearings will be conducted in an informal manner and discovery will 
not be allowed unless agreed by all parties.  All discussions, statements, or 
admissions will be confidential to the proceedings and will not be used for any 
other purpose as it relates to the party's legal position. 

(6) Spokespersons shall be limited to the District, Contractor, Subcontractor, and 
Supplier personnel and their consultants.  Contractor, Subcontractor and Supplier 
may have an attorney present and shall advise the other parties no less than five 
(5) business days before the mediation so that the other parties may also have 
their attorneys present. 

(7) Any resultant agreements from mediation shall be documented in writing, and 
may be used as the basis for a change order or other directive as appropriate.  All 
mediation results and documentation shall be non-binding and inadmissible for 
any purpose in any legal proceedings, in accordance with Evidence Code section 
1152, unless such admission is otherwise agreed in writing by all parties.  
Mediators shall not be subject to any subpoena or liability and their actions shall 
not be subject to discovery. 

(8) If mediation is unsuccessful, the parties thereafter may, but are not required to, 
agree to submit the matter to the Administrator for binding arbitration.  If the 
parties so agree to arbitrate, the following provision shall govern such arbitration, 
unless the parties otherwise agree in writing.  The parties agree that the matter 
shall be submitted to one (1) arbitrator, unless they agree in writing to three (3) 
arbitrators.  A judgment of a court having competent jurisdiction may be entered 
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upon the award, and such judgment shall be enforceable as a final judgment to 
the fullest extent under the law.  The parties agree to split evenly all arbitration 
and arbitrator(s)' fees and expenses, subject to readjustment by the arbitrator as 
part of any award.  The arbitration shall be subject to, and proceed in accordance 
with California Code of Civil Procedure sections 1280 through 1294.2.  If the 
parties do not agree to submit to binding arbitration, neither party is prevented 
from pursuing other legal remedies. 

SECTION 37 SUBSTITUTION OF SECURITY 

In accordance with Public Contract Code section 22300, the District will permit the 
substitution of securities for any Retention moneys withheld by the District, pursuant to 
the Construction Services Agreement and the Sublease, to ensure performance under the 
Construction Services Agreement.  At the request and expense of the Contractor, 
securities equivalent to the amount withheld shall be deposited with the District, or with a 
state or federally chartered bank as the escrow agent, who shall then pay such moneys to 
the Contractor.  Upon satisfactory completion of the Construction Services Agreement 
the securities shall be returned to the Contractor. 

SECTION 38 TITLE TO WORK 

Title to all work completed and in the course of construction paid for by the District and 
title to all materials on account of which payment has been made by the District to 
Contractor shall vest in the District pursuant to the applicable provisions of the Lease and 
Sublease. 

SECTION 39 CONTRACT DOCUMENTS AND INTERPRETATIONS 

A. The Contract Documents shall be executed, and/or initialed as appropriate, in duplicate 
by the District and Contractor.  The Contract Documents are complementary, and what is 
required by any one shall be as binding as if required by all.  The intention of the 
Contract Documents is to include all labor, services and materials reasonably necessary 
for the proper execution of the work. 

B. It is not intended that work and/or services not covered under any heading, section, 
branch, class or trade of the specifications shall be supplied, unless it is required 
elsewhere in the Contract Documents or is reasonably inferable therefrom as being 
necessary to produce the intended results, in which case such work and/or services shall 
be supplied by Contractor.  Words which have well known technical or trade meanings 
are used herein in accordance with such recognized meanings.  Mutual agreement shall 
be reached with respect to words which do not have a well-known technical or trade 
meaning and the definition of which come into question. 

C. Drawings and specifications are intended to be fully cooperative and to agree.  All 
drawing and specification changes shall be dated and sequentially recorded.  All 
modifications to drawings and specifications shall be interpreted in conformity with the 
Contract Documents, which shall govern, unless otherwise specified. 
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SECTION 40 COMPLIANCE WITH STATE STORM WATER PERMIT FOR 
CONSTRUCTION 

A. The Contractor shall be required to comply with all conditions of the State Water 
Resources Control Board (State Water Board) National Pollutant Discharge Elimination 
System General Permit for Waste Discharge Requirements for Discharges of Storm 
Water Runoff Associated with Construction Activity (Permit) for all construction activity 
which results in the disturbance of in excess of one acre of total land area or which is part 
of a larger common area of development or sale.  The Contractor shall be responsible for 
filing the Notice of Intent and for obtaining the Permit.  The Contractor shall be solely 
responsible for preparing and implementing a Storm Water Pollution Prevention Plan 
(SWPPP) prior to initiating Work.  It shall be the Contractor's responsibility to evaluate 
the cost of procuring the Permit and preparing the SWPPP as well as complying with the 
SWPPP and any necessary revision to the SWPPP.  The Contractor shall comply with all 
requirements of the State Water Resources Control Board.  The Contractor shall include 
all costs of compliance with specified requirements in the contract amount. 

B. Contractor shall be responsible for procuring, implementing and complying with the 
provisions of the Permit and the SWPPP, including the standard provisions, monitoring 
and reporting requirements as required by the Permit.  Contractor shall provide copies of 
all reports and monitoring information to the District and the Architect. 

C. The Contractor shall comply with the lawful requirements of any applicable municipality, 
the County, drainage the District, and other local agencies regarding discharges of storm 
water to separate storm drain system or other watercourses under their jurisdiction, 
including applicable requirements in municipal storm water management programs. 

D. Failure to comply with the Permit is in violation of federal and state law.  The Contractor 
hereby agrees to indemnify and hold harmless the District, its Board members, officers, 
agents, employees and authorized volunteers from and against any and all claims, 
demands, losses or liabilities of any kind or nature which the District, its Board members, 
officers, agents, employees and authorized volunteers may sustain or incur for 
noncompliance with the Permit arising out of or in connection with the Project, except for 
liability resulting from the sole established negligence, willful misconduct or active 
negligence of the District, its Board members, officers, agents, employees or authorized 
volunteers.  The District may seek damages from the Contractor for delay in completing 
the Contract in accordance with Section 11 hereof, caused by the Contractor's failure to 
comply with the Permit. 

SECTION 41 EQUAL OPPORTUNITY CLAUSE 

A. The Contractor herein agrees not to discriminate in its recruiting, hiring, promotion, 
demotion or termination practices on the basis of race, religious creed, color, national 
origin, ancestry, sex, age or physical handicap in the performance of this Construction 
Services Agreement and to comply with the provisions of the following laws: 

(1) California Fair Employment and Housing Act (Gov. Code 12900 et seq., 
prohibiting discrimination in employment on account of race, religious creed, 
color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, or sex, and prohibiting harassment of an employee or 
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applicant because of race, religious creed, color, national origin, ancestry,  
physical disability,  mental disability, medical condition, marital status, sex, or 
age); 

(2) Federal Civil Rights Act of 1964 (42 USC 2000e et seq., prohibiting 
discrimination in employment on the basis of race, color, national origin, 
religion, or sex); Title I of the Americans With Disabilities Act of 1990 (42 USC 
12101 et seq., prohibiting discrimination against qualified individuals with a 
disability in hiring and employment practices); 

(3) The Age Discrimination in Employment Act (29 USC 621 et seq., prohibiting 
age discrimination in employment against individuals who are at least forty years 
of age); 

(4) California Labor Code section 1102.1 (prohibiting discrimination in any aspect 
of employment or opportunity for employment based on actual or perceived 
sexual orientation); and 

(5) Any other laws or regulations prohibiting discrimination as may be applicable to 
Contractor. 

SECTION 42 COMPLIANCE WITH DTSC GUIDELINES – IMPORTED SOIL 

If the Project requires the use of imported soils, the Contractor shall be responsible to use 
and shall certify that the imported material it uses is free of any hazardous and/or toxic 
substance or material of any nature or type as defined in accordance with California Law 
and the California Health and Safety Code.  The District reserves the right to reject any 
imported material that has come from agricultural or commercial land uses.  Contractor 
must notify the District of the source of material and comply with the Regional Water 
Quality Control Board rules, regulations and resolution, and when applicable, with the 
guidelines of the Department of Toxic Substances Control (DTSC). 

SECTION 43 NO ASBESTOS 

A. Contractor shall execute and submit an “Asbestos Free Materials Certification."  
Contractor, further, is aware of the following: 

(1) Should asbestos containing materials be installed by the Contractor in violation 
of this certification, or if removal of asbestos containing materials is part of the 
Project, decontaminations and removals will be performed in accordance with the 
requirements of all applicable laws and will meet the following criteria: 

a. Decontamination and removal of work found to contain asbestos or work 
installed with asbestos containing equipment shall be done only under 
the supervision of a qualified consultant, knowledgeable in the field of 
asbestos abatement and accredited by the Environmental Protection 
Agency (EPA). 

b. The asbestos removal contractor shall be an EPA accredited contractor 
qualified in the removal of asbestos and shall be chosen and approved by 
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the asbestos consultant who shall have sole discretion and final 
determination in this matter. 

c. The asbestos consultant shall be chosen and approved by the District 
which shall have sole discretion and final determination in this matter. 

d. The work will not be accepted until asbestos contamination is reduced to 
levels deemed acceptable by the asbestos consultant. 

B. If removal of asbestos containing materials is part of the Project, the cost of all asbestos 
removal, including, but not necessarily limited to the cost of the asbestos removal 
contractor, the cost of the asbestos consultant, analytical and laboratory fees, time delays 
and additional costs that may be incurred by the District shall be borne entirely by the 
Contractor. 

C. Hold Harmless:  Interface of work for the Project with work containing asbestos shall be 
executed by the Contractor at its risk and at its discretion with full knowledge of the 
currently accepted standards, hazards, risks and liabilities associated with asbestos work 
and asbestos containing products.  By execution of the Construction Services Agreement 
the Contractor acknowledges the above and agrees to the fullest extent permitted by law 
to hold harmless the District, its  Board and each member of the Board, its officers, 
employees, agents, representatives, including its architect and assigns, for all asbestos 
liability which may be associated with this work.  The Contractor further agrees to 
instruct his/her employees with respect to the above mentioned standards, hazards, risk 
and liabilities. 

SECTION 44 AGREEMENT MODIFICATIONS 

No waiver, alteration or modification of any of the provisions of this Construction 
Services Agreement shall be binding upon either the District or Contractor unless the 
same shall be in writing and signed by both the District and Contractor. 

SECTION 45 NOTICES 

A. All communications in writing between the District and Contractor, including without 
limitation, applications for payment, shall be deemed to have been received by the 
addressee if delivered to the person for whom they are intended or if sent by registered 
mail, return receipt requested, or by telex, telegram, or fax followed by regular mail, 
addressed as follows: 

If to Contractor: 

[INSERT CONTRACTOR’S NAME/ADDRESS] 
 
 
Attn: __________________ 
 
If to the District: 

LITTLE LAKE CITY SCHOOL DISTRICT 
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10515 Pioneer Blvd. 
Santa Fe Springs, California 90670 
Attn.: Superintendent 

B. For the purpose of directions, representatives from Contractor shall be 
_________________, and the District's representative shall be _____________________ 
unless otherwise specified in writing. 

SECTION 46 THIRD-PARTY CLAIMS 

Pursuant to Public Contract Code section 9201, the District shall provide Contractor with 
timely notification of the receipt of any third-party claim, relating to the Construction 
Services Agreement.  The District is entitled to recover its reasonable costs incurred in 
providing such notification. 

SECTION 47 ASSIGNMENT 

Neither party to this Construction Services Agreement shall assign this Construction 
Services Agreement or sublet it as a whole without the written consent of the other, nor 
shall Contractor assign any monies due or to become due to it hereunder without the prior 
written consent of the District. 

SECTION 48 HEADINGS 

The headings herein contained are inserted only as a matter of convenience and reference 
and are not meant to define, limit or describe the scope or intent of the Contract 
Documents or in any way to affect the terms and provisions set forth herein. 

SECTION 49 INTEGRATION/MODIFICATION 

This Construction Services Agreement, including any documents incorporated by 
reference, represents the entire understanding of the District and Contractor as to those 
matters contained herein, and supersedes and cancels any prior oral or written 
understanding, promises or representations with respect to those matters covered herein, 
and it shall not be amended, altered or changed except by a written agreement signed by 
the parties hereto. 

SECTION 50 APPLICABLE LAW 

The terms and provisions of this Construction Services Agreement shall be construed in 
accordance with the laws of the State of California.  If any action is brought in a court of 
law to enforce any term of this Construction Services Agreement the action shall be 
brought in a state court situated in the County of Los Angeles, State of California, unless 
a court finds jurisdiction or venue is only proper in a federal court, or a court outside this 
County.  In the event of any such litigation between the parties, the prevailing party shall 
be entitled to recover all reasonable costs incurred, including reasonable attorneys' fees, 
as determined by the courts or arbitrator(s).   
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SECTION 51 SUCCESSION OF RIGHTS AND OBLIGATIONS 

All rights and obligations under this Construction Services Agreement shall inure to and 
be binding upon the successors and assigns of the parties hereto. 

 

 

 

IN WITNESS WHEREOF, the parties hereto have, by their duly authorized representatives, 
executed this Construction Services Agreement, in duplicate, as of the day and year first above written. 

CONTRACTOR: THE DISTRICT: 

______________________________________ LITTLE LAKE CITY SCHOOL DISTRICT 

BY:       BY:       

ITS:       ITS:       
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EXHIBIT "A" 
SCOPE OF WORK 

The Project shall consist of the construction of [INSERT BRIEF DESCRIPTION] including, but not 
necessarily limited to, the work listed below. 

[INSERT ADDITIONAL DESCRIPTION OF PROJECT HERE] 

 

The final scope of work shall consist of all of those improvements and facilities shown on the final 
approved plans and specifications for the Project, which shall be inserted herein, upon completion and 
approval for each Increment of the Project. The final approved plans (shall be incorporated into this 
agreement in the First Amendment hereto. 

The Estimated GMP for the Project based on the current conceptual plans is shown below: 

[TO BE DETERMINED/NEGOTIATED] 
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EXHIBIT “B” 
“OR EQUAL” SUBSTITUTION 

 
The District has not made findings pursuant to Public Contract Code 
section 3400(c) regarding the use of specific materials, products, things, 
and/or services that must be utilized for the Project. 
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EXHIBIT "C” 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that 

WHEREAS, the Little Lake City School District (hereinafter designated as the “District”), by action taken 
or a resolution passed ___________ , 20____ has awarded to ________________ hereinafter designated 
as the “Principal,” a contract for the work described as follows: 
____________________________________________________________________________ (the 
“Project”); and  

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing that if 
said Principal or any of its Subcontractors shall fail to pay for any materials, provisions, provender, 
equipment, or other supplies used in, upon, for or about the performance of the work contracted to be 
done, or for any work or labor done thereon of any kind, or for amounts due under the Unemployment 
Insurance Code or for any amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of said Principal and its Subcontractors with 
respect to such work or labor the Surety on this bond will pay for the same to the extent hereinafter set 
forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held and 
firmly bound unto the District in the penal sum of ______________ Dollars ($___________) lawful 
money of the United States of America, for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors, 
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named in 
Section 9100 of the Civil Code, fail to pay for any materials, provisions or other supplies, used in, upon, 
for or about the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or amounts due under the Unemployment Insurance Code with respect to work or labor performed 
under the contract, or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department or Franchise Tax Board from the wages of employees of the 
contractor and his subcontractors pursuant to Section 18663 of the Revenue and Taxation Code, with 
respect to such work and labor the Surety or Sureties will pay for the same, in an amount not exceeding 
the sum herein above specified, and also, in case suit is brought upon this bond, all litigation expenses 
incurred by the District in such suit, including reasonable attorneys’ fees, court costs, expert witness fees 
and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code so as to 
give a right of action to such persons or their assigns in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from the 
obligation of this bond by any change, extension of time for performance, addition, alteration or 
modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any 
scheme or work of improvement herein above described, or pertaining or relating to the furnishing of 
labor, materials, or equipment therefore, nor by any change or modification of any terms of payment or 
extension of the time for any payment pertaining or relating to any scheme or work of improvement 
herein above described, nor by any rescission or attempted rescission or attempted rescission of the 
contract, agreement or bond, nor by any conditions precedent or subsequent in the bond attempting to 
limit the right of recovery of claimants otherwise entitled to recover under any such contract or agreement 
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or under the bond, nor by any fraud practiced by any person other than the claimant seeking to recover on 
the bond and that this bond be construed most strongly against the Surety and in favor of all persons for 
whose benefit such bond is given, and under no circumstances shall Surety be released from liability to 
those for whose benefit such bond has been given, by reason of any breach of contract between the owner 
or District and original contractor or on the part of any obligee named in such bond, but the sole 
conditions of recovery shall be that claimant is a person described in Section 9100 of the Civil Code, and 
has not been paid the full amount of his claim and that Surety does hereby waive notice of any such 
change, extension of time, addition, alteration or modification herein mentioned. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed unoriginal thereof, have been duly executed by the Principal and Surety above 
named, on the _____ day of ______________________ 20______ the name and corporate seal of each 
corporate party being hereto affixed and these presents duly signed by its undersigned representative 
pursuant to authority of its governing body. 

(Corporate Seal of Principal,      
if corporation) Principal (Property Name of Contractor) 

By      
  (Signature of Contractor) 

(Seal of Surety)      
   Surety 

By      
   Attorney in Fact 

(Attached Attorney-In-Fact     
Certificate and Required  
Acknowledgements) 

*Note:  Appropriate Notarial Acknowledgments of Execution by Contractor and surety and a power of 
Attorney MUST BE ATTACHED
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
Name(s) of Signer(s) 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 
CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  
 Corporate Officer 

   

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  
  Signer(s) Other Than Named Above 
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EXHIBIT "D" 
PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, Little Lake City School District (hereinafter referred to as “District”) has awarded to 
____________________, (hereinafter referred to as the “Contractor”) _______________________ an 
agreement for ______________________________ (hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the Contract 
Documents for the Project dated ________________, (hereinafter referred to as “Contract Documents”), 
the terms and conditions of which are expressly incorporated herein by reference; and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof and to 
furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, _______________,  the undersigned Contractor and 
_____________________________________________ as Surety, a corporation organized and duly 
authorized to transact business under the laws of the State of California, are held and firmly bound unto 
the District in the sum of ___________________________ DOLLARS, ($____________), said sum 
being not less than one hundred percent (100%) of the total amount of the Contract, for which amount 
well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and 
perform the covenants, conditions and agreements in the Contract Documents and any alteration thereof 
made as therein provided, on its part, to be kept and performed at the time and in the manner therein 
specified, and in all respects according to their intent and meaning; and shall faithfully fulfill all 
obligations including the one-year guarantee of all materials and workmanship; and shall indemnify and 
save harmless the District, its officers and agents, as stipulated in said Contract Documents, then this 
obligation shall become null and void; otherwise it shall be and remain in full force and effect.   

As a condition precedent to the satisfactory completion of the Contract Documents, unless otherwise 
provided for in the Contract Documents, the above performance obligation shall hold good for a period of 
one (1) year after the acceptance of the work by District, during which time if Contractor shall fail to 
make full, complete, and satisfactory repair and replacements and totally protect the District from loss or 
damage resulting from or caused by defective materials or faulty workmanship the above obligation in 
penal sum thereof shall remain in full force and effect.  However, anything in this paragraph to the 
contrary notwithstanding, the obligations of Surety hereunder shall continue so long as any obligation of 
Contractor remains under the Contract or at law.  Nothing herein shall limit the District’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 

As a part of the obligation secured hereby and in addition to the face amount specified therefore, there 
shall be included costs and reasonable expenses and fees including reasonable attorney’s fees, incurred by 
District in enforcing such obligation. 
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Whenever Contractor shall be, and is declared by the District to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall promptly, at 
the District’s option: 

(1) Take over and complete the Project in accordance with all terms and conditions in the 
Contract Documents; or 

(2) Obtain a bid or bids for completing the Project in accordance with all terms and 
conditions in the Contract Documents and upon determination by Surety of the lowest 
responsive and responsible bidder, arrange for a Contract between such bidder, the Surety 
and the District, and make available as work progresses sufficient funds to pay the cost of 
completion of the Project, less the balance of the contract price, including other costs and 
damages for which Surety may be liable.  The term “balance of the contract price” as 
used in this paragraph shall mean the total amount payable to Contractor by the District 
under the Contract and any modification thereto, less any amount previously paid by the 
District to the Contractor and any other set offs pursuant to the Contract Documents. 

(3) Permit the District to complete the Project in any manner consistent with California law 
and make available as work progresses sufficient funds to pay the cost of completion of 
the Project, less the balance of the contract price, including other costs and damages for 
which Surety may be liable.  The term “balance of the contract price” as used in this 
paragraph shall mean the total amount payable to Contractor by the District under the 
Contract and any modification thereto, less any amount previously paid by the District to 
the Contractor and any other set offs pursuant to the Contract Documents. 

Surety expressly agrees that the District may reject any contractor or subcontractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from Contractor 
for completion of the Project if the District, when declaring the Contractor in default, notifies Surety of 
the District’s objection to Contractor’s further participation in the completion of the Project. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the Contract Documents or to the Project to be performed thereunder shall in 
any way affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the Contract Documents or to the Project. 
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 IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20__. 

_________________________________________ 
CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

SURETY: 
 

By: ______________________________________ 
            Attorney-In-Fact 

 
The rate of premium on this bond is ____________ per thousand.  The total amount of premium charges, 
$_______________________________. 
(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________________ 

     ___________________________________________ 

     ___________________________________________ 

 
(Name and Address of Agent or ___________________________________________ 
Representative for service of 
process in California, if different ___________________________________________ 
from above) 
     ___________________________________________ 

(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California) 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
Name(s) of Signer(s) 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 
CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  
 Corporate Officer 

   

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  
  Signer(s) Other Than Named Above 
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EXHIBIT "E" 

CONTRACTOR FINGERPRINTING REQUIREMENTS 

              

CONTRACTOR CERTIFICATION 

With respect to the Contract dated ________________ 20___ by and between the Little Lake 
City School District ("the District") and _______________________________ ("Contractor") Contractor 
hereby certifies to the District's governing board that it has completed the criminal background check 
requirements of Education Code section 45125.1 and that none of its employees that may come in contact 
with the District 's pupils have been convicted of a violent felony listed in Penal Code section 667.5(c) or 
a serious felony listed in Penal Code section 1192.7(c). 

Contractor's Representative       

Date:         

              

CONTRACTOR EXEMPTION 

Pursuant to Education Code sections 45125.1 and 45125.2, the Little Lake City School District 
("the District") has determined that ________________________ ("Contractor") is exempt from the 
criminal background check certification requirements for the contract dated ________________ 20____ 
by and between the District and Contractor ("Contract") because: 

 The Contractor's employees will have limited contact with the District students during the 
course of the Contract; 

 Emergency or exceptional circumstances exist; or 

 With respect to Contractors constructing, reconstructing, rehabilitating or repairing a 
school facility, as provided in Section 45125.2, the Contractor has agreed to ensure the 
safety of pupils at the school facility by the following method(s) specified in Section 
45125.2: 

School the District Official:      

Date:        
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EXHIBIT "E" (CONT.) 
SUBCONTRACTOR FINGERPRINTING REQUIREMENTS 

              

SUBCONTRACTOR'S CERTIFICATION 

The Little Lake City School District ("the District") entered into a contract for services with 
_____________________________ ("Contractor") on or about ___________________, 20____ 
("Contract").  This certification is submitted by _____________________________, a subcontractor to 
the Contractor for purposes of that Contract ("Subcontractor").  Subcontractor hereby certifies to the 
District's governing board that it has completed the criminal background check requirements of Education 
Code section 45125.1 and that none of its employees that may come in contact with the District pupils 
have been convicted of a violent felony listed in Penal Code section 667.5(c) or a serious felony listed in 
Penal Code section 1192.7(c). 

Subcontractor's Representative:       

Date:           

              

SUBCONTRACTOR'S EXEMPTION 

The Little Lake City School District ("the District") entered into a contract for services with 
________________________________ ("Contractor") on or about _____________, 20____ ("Contract").  
Pursuant to Education Code sections 45125.1 and 45125.2, the District has determined that 
___________________________, a subcontractor to the Contractor for purposes of that Contract 
("Subcontractor")  is exempt from the criminal background check certification requirements for the 
Contract because: 

 The Subcontractor's employees will have limited contact with the District students 
during the course of the Contract; 

 Emergency or exceptional circumstances exist; or 

With respect to Contractors constructing, reconstructing, rehabilitating or repairing a 
school facility, as provided in Section 45125.2, the Contractor and/or Subcontractor have 
agreed to ensure the safety of pupils at the school facility by the following method(s) 
specified in Section 45125.2: __________________________________ 

School the District Official:      

Date        
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EXHIBIT F -1-  

 

EXHIBIT "F" 
CONTRACTOR'S CERTIFICATE REGARDING WORKERS' COMPENSATION 

Labor Code section 3700 in relevant part provides: 

Every employer except the State shall secure the payment of compensation in one or more of the 
following ways: 

(a) By being insured against liability to pay compensation in one or more insurers duly 
authorized to write compensation insurance in this State. 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-
insure, either as an individual employee or as one employer in a group of employers, 
which may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to self-insure and to pay any compensation that may become due to 
his employees. 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing the performance 
of the work of this Construction Services Agreement. 

Contractor:          

Title:           

Date:           

(In accordance with article 5 (commencing at section 1860), chapter l, part 7, division 2 of the 
Labor Code, the above certificate must be signed and filed with the awarding body prior to performing 
any work under this Construction Services Agreement. ) 

 
 
 


	CONSTRUCTION SERVICES AGREEMENT
	FOR THE 2018 SUMMER PROJECT - LIGHTING, AUDIO-VISUAL, AND EXTERIOR PAINTING
	Dated as of _____________, 2018
	Between The
	LITTLE LAKE CITY SCHOOL DISTRICT
	and
	____________________________
	RECITALS
	SECTION 1 CONTRACTOR'S DUTIES AND STATUS
	SECTION 2 DEFINITIONS
	A. "Construction Services Agreement" means this Construction Services Agreement, together with any duly authorized and executed amendments hereto.
	B. "Construction" or "Construction Services" means all labor and services necessary for the construction of the Project,  and all materials,  equipment,  tools, supplies and incidentals incorporated or to be incorporated in such construction as fully ...
	C. “Construction Costs” means any and all costs incurred by Contractor including, but not limited to, costs for labor, materials, equipment and general conditions with respect to the construction and equipping, as the case may be, of the Project, whet...
	D. “Compensation for Design Errors and Omissions”.  The parties agree and acknowledge that it will be Contractor’s duty to review the Construction Documents for the Project, as defined below, for value engineering opportunities and for constructabilit...
	E. "Construction Documents"  means the final drawings, profiles, cross sections, design development drawings, construction  drawings, and supplemental drawings based on the plans and specifications developed for the Project, including any reference sp...
	F. "Contract Documents" means those documents which form the entire Contract by and between the District and Contractor.  The Contract Documents consist of this Construction Services Agreement, including all exhibits and attachments thereto, the Const...
	G. "Guaranteed Maximum Price" or "GMP” means the Guaranteed Maximum Price established pursuant to Section 4 to be paid to Contractor for Contractor's construction of the Project hereunder, subject to any adjustments for Extra Work/Modifications as pro...
	H. "Project" means the improvements and equipment to be constructed and installed by the Contractor, as more particularly described and/or referenced in Exhibit "A" attached hereto.
	I. "Site" means those certain parcels of real property and improvements thereon (if any) more particularly described in Exhibit "A" of the Site Lease.
	J. "Site Lease" means the Site Lease of even date herewith, by and between the District and the Contractor together with any duly authorized and executed amendment thereto under which the District leases the Site to the Contractor.
	K. "Subcontractor" means any person or entity, including trade contractors, who have a contract with Contractor to perform any work on the improvements to the Site.
	L. "Sublease" means the Sublease of even date herewith by and between the District and Contractor together with any duly authorized and executed amendment hereto under which the District subleases the Site from the Contractor.
	M. "Sublease Payment" means any payment to be made by the District pursuant to Section 7 of the Sublease.
	N. "Sublease Prepayment" means any payment to be made by the District pursuant to Section 26 of the Sublease.

	SECTION 3 ADDITIONAL SERVICES
	SECTION 4 ESTABLISHMENT OF GUARANTEED MAXIMUM PRICE "GMP"
	A. The preliminary "Estimated GMP" for the Project shall be $______________________ ($________________________).  The Estimated GMP is based upon plans and specifications existing and reviewed by the Contractor at the time this Construction Services A...
	(1) The District hereby creates an owner contingency fund (“Contingency Fund”) for the District’s benefit which shall originally consist of $______________________. The Contingency Fund may be increased by the District, in its sole discretion, from an...

	B. The District at all times shall have the right to reduce the scope of the Project.  If the District reduces the scope of the Project, the GMP shall be reduced to contemplate the reduced Scope of Work, pursuant to the provisions of Section 9.  To th...

	SECTION 5 NOTICE TO PROCEED
	SECTION 6 SAVINGS
	A. The purpose of Savings is to minimize the expenditure of funds for the construction of the Project on items that exceed the minimum criteria required without a corresponding benefit to the District.  The District also wishes to eliminate any excess...
	B. If Contractor realizes a savings on any aspect of the Project such savings shall be added to the contingency portion of the GMP and shall be expended in a manner consistent with other funds in the contingency portion of the GMP.  Contractor shall d...

	SECTION 7 SELECTION OF SUBCONTRACTORS
	SECTION 8 CONSTRUCTION SCOPE OF WORK
	A. CPM Master Schedule.  Prior to commencing construction, Contractor shall submit to the District a reasonably detailed CPM (Critical Path Method) Master Schedule for the construction, as set forth in Section 11(E) herein.
	B. Pre-Construction Orientation/Construction Meetings.  The Contractor, in conjunction with the Architect, shall conduct pre construction orientation conferences for the benefit of Subcontractors to orient the Subcontractors to the various reporting p...
	C. Budget/Cash Flow Reports.  The Contractor shall incorporate approved changes as they occur, and develop cash flow reports and forecasts for submittal to the District on a monthly basis.  The Contractor shall provide regular monitoring of the approv...
	D. Progress Reports.  The Contractor shall record the progress of the Project, and shall submit monthly written progress reports to the District and the Architect including information on the entire Project, showing percentages of completion and the n...
	E. Scheduling.  Contractor shall complete the construction pursuant to the CPM Construction Documents, subject to approval and reduction in scope, performing all work set forth in the Scope of Work (Exhibit "A" to this Construction Services Agreement)...
	F. The District Permit and Other Obligations.  It is expressly understood that the District shall pay the inspector, soils testing, special testing, etc.  If additional  review or permits become necessary for reasons not due to Contractor's fault or b...
	G. Contractor Permit Obligations.  The Contractor shall pay for all remaining general building permits and ancillary permits and licenses not paid by the District prior to the commencement of this Construction Services Agreement.  The District shall a...
	H. Protection.  The Contractor shall establish procedures for the protection of all existing structures,  equipment, utilities, and other existing improvements, both on site and off site, including securing and locking all areas with property exposure.
	I. Nuisance Abatement.  The Contractor shall develop a mutually agreed upon program with the District to abate and minimize noise, dust, and disruption to normal activities at the existing facilities on the Site, including procedures to control on sit...
	J. Site Mitigation and Remediation.  The District shall perform any required Site mitigation or remediation at its sole cost, unless such Site mitigation or remediation is necessitated by any of the conditions described in Section 33 hereof, in which ...
	K. Utilities.  The Contractor shall perform and pay for all temporary utility hook ups and connections and shall pay for use of utilities during construction, as well as any fees owed to utility suppliers for connection to existing mainline facilities...

	SECTION 9 EXTRA WORK/MODIFICATIONS
	A. the District may prescribe extra work or a modification or reduction of requirements or of methods of performing the Construction which differ from the work or requirements set forth in the Construction Documents ("Extra Work/Modifications"); and f...
	B. Value of any such Extra Work/Modification, change, or deduction shall be determined at the discretion of the District, in consultation with the Architect, in one or more of the following ways:
	(1) By acceptable lump sum proposal from Contractor with itemization as required by the District and/or the Architect.
	(2) By unit prices contained in Contractor's cost estimates and incorporated in the Contract Documents or fixed by subsequent agreement between the District and Contractor.
	(3) By the cost of material and labor and a percentage for the Contractor's construction management fee. The following form shall be followed as applicable for additions and deductions to the Construction Services Agreement:

	C. Regardless of whether the cost of the Extra Work/Modification is determined pursuant to 1, 2, or 3, above, in addition to the cost of the material and labor for deleted items, Contractor shall credit back an appropriate and reasonable amount for th...
	D. Should Contractor claim that any instruction, request, drawing, specification, action, condition, omission, default, or other situation (i) obligates the District to pay additional compensation to the Contractor; or (ii) obligates the District to g...
	E. In the event a mutual agreement cannot be reached on the cost of an Extra Work/Modification item, Contractor and the District agree that an industry estimating guide, such as an estimating guide published by Means, shall be used to determine the co...
	F. All costs associated with the Extra Work/Modification may be in terms of time, money or both.
	G. Expenses of reconstruction and/or costs to replace and/or repair damaged materials and supplies, provided that Contractor is not fully compensated for such expenses and/or costs by insurance or otherwise, may be added to the GMP, if said expenses a...
	H. The term "profit/overhead" for any subcontractors shall be considered to include insurance other than mentioned in Section 9(c) above, field and office supervisors and assistants, watchmen, use of small tools, consumables and general field and home...

	SECTION 10 SUBSTITUTION OF AN “OR EQUAL”
	A. For purposes of this provision the term "substitution" shall mean the substitution of any material, product, thing or service that is substantially equal or better in every respect to that so indicated or specified in the plans and specifications.
	B. Pursuant to Public Contract Code section 3400(c) the District HAS NOT made a finding designating certain materials, products, things, or services by specific brand or trade name for the statutorily enumerated purposes.  These findings if made, as w...
	C. Unless specifically designated in Exhibit “B,” whenever in specifications any material, product, thing or service is indicated or specified by grade, patent, or proprietary name or by name of manufacturer, such specifications shall be deemed to be ...
	D. Contractor shall submit requests together with substantiating data for substitution of any "or equal" material, product, thing, or service no later thirty (30) days after execution of this Agreement.  Provisions authorizing submission of "or equal"...
	E. For purposes of subdivision (D) above, data required to substantiate requests for substitutions of an "or equal" material, product, thing, or service data shall include a signed affidavit from the Contractor stating that the substituted "or equal" ...
	F. Time limitations in this Section must be complied with strictly and in no case will an extension of time for completion be granted because of Contractor’s failure to request the substitution of an alternative item at the times and manner set forth ...
	G. In event Contractor furnishes material, product, thing, or service more expensive than that specified, the difference in cost of such material, product, thing, or service so furnished shall be borne by Contractor.

	SECTION 11 TIME OF COMPLETION
	A. Once the District has issued a Notice to Proceed, Contractor shall proceed with the Construction of the Project with reasonable diligence.  Contractor agrees that the Project will be substantially completed on within the number of calendar days spe...
	B. In the event that the performance and/or completion of the Project is delayed at any time by any act or omission of the District or of any employee, agent or tenant of the District, by any separate contractor employed by the District, by changes or...
	C. The term "substantially completed" or "substantial completion" as used herein shall mean completed in such fashion as to enable the District, upon performance of any separate work to be done by the District under separate contract or by day labor, ...
	D. The term "Fully Completed and Accepted," as used herein, shall mean that all remaining work has been completed in accordance with the Construction Documents and that  successful testing, startup and satisfactory operation of the Project as a total ...
	E. Within five (5) business days after the District's delivery of a Notice to Proceed for the Project, Contractor shall furnish the District with a reasonably detailed CPM (Critical Path) Schedule, setting forth the expected dates for commencement and...
	F. The Contractor shall not be assessed liquidated damages for this Construction Services Agreement and shall not be subject to any damages for delay in completion of the Project, when such delay was caused by the failure of the District or the owner ...

	SECTION 12 TERMINATION OF AGREEMENT
	A. Termination for Breach.
	(1) If the Contractor refuses or fails to prosecute the construction of the Project or any separable part thereof with such diligence as will insure its completion within the time specified by this Construction Services Agreement or any extension ther...
	(2) In the event that the District serves such written notice of termination upon the Contractor and the Surety, the Surety shall have the right to take over and perform this Construction Services Agreement.  If the Surety does not: (1) give the Distr...
	(3) In the event that the District elects to obtain an alternative performance of the Construction Services Agreement as specified above: (1) the District may, without liability for so doing, take possession of and utilize in completion of the Project...

	B. Termination for Convenience.
	(1) The District may terminate performance of the Project called for by the Contract Documents in whole or, from time to time, in part, if the District determines that a termination is in the District's interest.
	(2) The Contractor shall terminate all or any part of the Project upon delivery to the Contractor of a "Notice of Termination" specifying that the termination is for the convenience of the District, the extent of termination, and the effective date of...
	(3) After receipt of Notice of Termination, and except as directed by the District's representative, the Contractor shall, regardless of any delay in determining or adjusting any amounts due under this Termination for Convenience clause, immediately p...
	a. Stop work as specified in the Notice of Termination.
	b. Complete any work specified in the Notice of Termination in a least cost/shortest time manner while still maintaining the quality called for under the Contract Documents.
	c. Leave the Property upon which the Contractor was working and upon which the facility (or facilities) forming the basis of the Contract Documents is situated in a safe and sanitary manner such that it does not pose any threat to the public health or...
	d. Terminate all subcontracts to the extent that they relate to the portions of the work terminated.
	e. Place no further subcontracts or orders, except as necessary to complete the continued portion of the Construction Services Agreement.
	f. Submit to the District's Representative, within ten (10) calendar days from the effective date of the Notice of Termination, all of the usual documentation called for by the Contract Documents to substantiate all costs incurred by the Contractor fo...

	(4) Termination of the Construction Services Agreement shall not relieve the Surety of its obligation for any just claims arising out of or relating to the work performed on the Project.
	(5) In the event that the District exercises its right to terminate this Construction Services Agreement pursuant to this clause, the District shall pay the Contractor, upon the Contractor's submission of the documentation required by this provision, ...
	a. All actual costs incurred according to the provisions of this Construction Services Agreement including but not limited to insurance costs incurred in connection with the Project.
	b. A reasonable allowance for profit on the cost of the work on the Project performed prior to termination, provided Contractor establishes to the satisfaction of the District, that it is reasonably probable that the Contractor would have made a profi...
	c. A reasonable allowance for Contractor's administrative costs in determining the amount payable due to termination of the Construction Services Agreement under this Section 12.


	C. Termination of Agreement by Contractor.
	(1) The Contractor may terminate the Construction Services Agreement upon ten (10) working days written notice to the District, whenever: (1) the entire Project has been suspended for ninety (90) consecutive calendar days through no fault or negligenc...


	SECTION 13 PERSONNEL ASSIGNMENT
	A. Contractor shall assign _________________ as Construction Manager and a Project Manager/Superintendent for the Project approved by the District.  So long as the Construction Manager and/or the Project Manager/Superintendent remain in the employ of ...
	B. Notwithstanding the foregoing provisions of Section 13 (A), above, if any Construction Manager  and/or Project Manager/Superintendent proves not to be satisfactory to the District, upon written notice from the District to the Contractor such person...
	(1) Within five (5) business days after receipt of a notice from the District requesting the replacement of any Construction Manager and/or Project Manager/Superintendent or promptly following the discovery by the Contractor that any Construction Mana...


	SECTION 14 MAINTENANCE OF RECORDS; AUDIT.
	A. The Contractor, and any subcontractors, shall keep or cause to be kept true and complete books, records, and accounts of all financial transactions in the course of its activities and operations related to the Project.  These documents may include ...
	B. At its own cost, the District shall have the right to review and audit, upon reasonably notice, the books and records of the Contractor concerning any monies associated with the Project.  This right does not extend to books and records that do not,...

	SECTION 15 LABOR COMPLIANCE
	A. The Contractor acknowledges that pursuant to recently enacted Senate Bill 854, all labor compliance monitoring required for the Project by the Education Code or Labor Code, shall be provided by the Department of Industrial Relations (“DIR”).  The C...
	B. The Contractor shall include the requirements of provision (A) in all subcontracts and require subcontractors to comply with these provisions at no additional cost to the District.

	SECTION 16 PREVAILING RATES OF WAGES
	A. The Contractor is aware of the requirements of California Labor Code sections 1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et seq. ("Prevailing Wage Laws") which require the payment of prevailing ...
	B. The Contractor and each subcontractor shall forfeit as a penalty to the District not more than fifty dollars ($200) for each calendar day, or portion thereof, for each worker paid less than the stipulated prevailing rate for any work done by him, o...
	C. As a further material part of this Construction Services Agreement, Contractor agrees to hold harmless and indemnify the District, its Board and each member of the Board, its officers, employees and agents from any and all claims, liability, loss, ...

	SECTION 17 DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS
	SECTION 18 EMPLOYMENT OF APPRENTICES
	A. The Contractor's attention is directed to the provisions of Sections 1777.5, 1777.6, and 1777.7 of the California Labor Code concerning employment of apprentices by the Contractor or any subcontractor under it.  In addition, Contractor shall obtain...
	B. Information relative to apprenticeship standards, wage schedules, and other requirements may be obtained from the Director of Industrial Relations, ex officio the Administrator of Apprenticeship, San Francisco, California, or from the Division of A...
	C. Knowing violations of Section 1777.5 will result in forfeiture not to exceed $100 for each calendar day of non-compliance pursuant to Section 1777.7.

	SECTION 19 HOURS OF WORK
	A. Eight (8) hours of work shall constitute a legal day's work.  The Contractor and each subcontractor shall forfeit, as penalty to the District, twenty five dollars ($25) for each worker employed in the execution of work on the Project by the Contrac...
	B. Generally, construction work on the Project shall be accomplished on a regularly scheduled eight (8) hour per day work shift basis, Monday through Friday, between the hours of 7:00 a.m. and 5:00 p.m., however nothing herein shall prevent Contractor...
	C. Any work necessary to be performed after regular working hours, or on Sundays or other holidays shall be performed and included within the GMP, unless otherwise agreed to in writing before the work in question is commenced pursuant to Section 9, Ex...

	SECTION 20 PAYROLL RECORDS
	A. Pursuant to Labor Code section 1776, as amended from time to time, the Contractor and each subcontractor shall keep records showing the name, address, social security number, work classification, straight time and overtime hours paid each day and w...
	B. The payroll records enumerated above shall be certified and shall be available for inspection at all reasonable hours at the principal office of the Contractor on the following basis:
	(1) A certified copy of the employee's payroll records shall be made available for inspection or furnished to such employee or his or her authorized representative on request.
	(2) A certified copy of all payroll records enumerated above shall be made available for inspection or furnished upon request as required by Labor Code section 1771.7 to the District, the Division of Labor Standards Enforcement and the Division of App...
	(3) A certified copy of all payroll records enumerated above shall be made available upon request to the public for inspection or copies thereof made;  provided, however, that if request by the public shall be made through either the District, the Div...

	C. The certified payroll records shall be on forms provided by the Division of Labor Standards Enforcement or shall contain the same information as the forms provided by the Division.
	D. Each Contractor shall file a certified copy of the records enumerated above with the entity that requested such records within ten (10) calendar days after receipt of a written request.
	E. Any copy of records made available for inspection as copies and furnished upon request to the public or the District, the Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement, shall be marked or obliterated in such a...
	F. The Contractor shall inform the District of the location of the records enumerated above, including the street address, city and county, and shall, within five (5) business days, provide a notice of a change of location and address.
	G. In the event of noncompliance with the requirements of this Section, the Contractor shall have ten (10) calendar days in which to comply subsequent to receipt of written notice specifying in what respects the Contractor must comply with this Sectio...

	SECTION 21 BONDING REQUIREMENTS
	A. A "Payment Bond" (material and labor bond) from a California admitted surety and in the form attached hereto, shall be provided by Contractor for the Project within five (5) working days after the District has issued a Notice to Proceed for the Pro...
	B. A "Faithful Performance Bond" from a California admitted surety and in the form attached hereto shall be provided by Contractor for the Project within five (5) working days after the District has issued a Notice to Proceed on the Project.  The Fait...
	C. The bonds required by this Section shall meet the following criteria:
	(1) Each bond shall be signed by both the Contractor and a notary and the signature of the authorized agent of the surety shall be notarized.
	(2) Should any bond become insufficient, the Contractor shall renew or amend the bond within ten (10) calendar days after receiving notice from the District.
	(3) Should any surety at any time not be a California admitted surety, notice will be given to the District to that effect.  No further payments shall be deemed due or shall be made under this Construction Services Agreement until a new surety shall q...
	(4) Changes in the work, or extensions of time, made pursuant to the Construction Services Agreement shall in no way release the Contractor or the surety from its obligations.  Notice of such changes or extensions shall be waived by the surety.

	D. Contractor is hereby authorized to obtain a Performance and Payment Bond from any subcontractors selected by Contractor at its discretion.  Any bonds required by this subsection shall comply with the requirements set forth above in Section 21 (A)-(...

	SECTION 22 SUBLEASE PAYMENTS AND RETENTION
	A. Contractor shall finance the cost of construction of the Project which costs shall not exceed the GMP pursuant to the payments required by the Sublease, except as otherwise provided in this Construction Services Agreement.  The District shall pay t...

	SECTION 23 CORRECTION OF WORK: WARRANTY
	SECTION 24 ASSIGNMENT OF ANTI TRUST CLAIMS
	SECTION 25 PROTECTION OF PERSONS AND PROPERTY
	A. 1. By execution of this Construction Services Construction Services Agreement, Contractor acknowledges that Contractor, its employees and subcontractors are required to comply with the fingerprinting requirements set forth in Education Code section...
	2. In the event the District determines, based on the totality of the circumstances, that the Contractor, Contractor's employees and subcontractors will have only limited contact with pupils, Contractor shall, at its own expense be subject to the foll...
	B. Prior to, and as a condition to commencement of Contractors performance under this Construction Services Agreement, Contractor shall complete the Fingerprint Certification attached to hereto as Exhibit "D," and by this reference incorporated herein.
	C. Contractor shall at all times enforce orderly and disciplined conduct among those performing work on the Project and shall not employ on the work any unfit person not skilled in the task assigned to him, except as provided in Section 18 hereof.
	D. Contractor, in performing the work, shall comply with all applicable laws, ordinances, rules, regulations and lawful orders of any public authority having jurisdiction for the safety of persons or property or to protect them from damage, injury, or...
	E. In any emergency affecting the safety of persons or property, Contractor shall act at its discretion to prevent threatened damage, injury, or loss.  Any additional compensation or extension of time claimed by Contractor on account of such emergency...

	SECTION 26 INSPECTION OF WORK
	A. The District shall hire its own Inspector as required by law and/or deemed appropriate.  The District's representatives shall at all times have access to the work whether it is in preparation or progress, and Contractor shall provide proper facilit...
	B. If the specifications, the District's timely instructions, the Division of the State Architect, or any public authority shall require the Site or the Project to be specially tested or approved, Contractor shall give the District forty-eight (48) ho...
	C. Re-examination of questioned work may be ordered by the District and if so ordered, such work shall be uncovered by Contractor.  If such work is found to be in accordance with the Contract Documents, the District shall pay the cost of re-examinatio...

	SECTION 27 SUPERVISION
	A. Contractor shall maintain on site a competent Project Manager/Superintendent and necessary assistants during the work.  The Project Manager/Superintendent shall represent Contractor and all directions given to the Project Manager/Superintendent sha...
	B. Contractor shall give efficient supervision to the work, using its skill and attention and shall cause working drawings and specifications to be prepared and submitted to the District.  Following agreement by contractor and the District with respec...

	SECTION 28 SEPARATE CONTRACTS
	A. The District reserves the right to let other contracts in connection with the construction of portions of the Project which are not being performed by Contractor hereunder.  Any such contracts entered into by the District, and the work they provide...
	B. If the proper execution of any part of the Contractor's work on the Project depends upon the work of any such contractors, Contractor shall inspect and promptly report to the District any patent defects or other problems it identifies in such work ...

	SECTION 29 USE OF PREMISES
	SECTION 30 CLEANING UP
	SECTION 31 SITE REPRESENTATIONS
	SECTION 32 TRENCH SHORING
	A. Trenches Five Feet or More in Depth.  The Contractor shall submit to the District, in advance of excavation, a detailed plan showing the design of shoring, bracing, sloping or other provisions to be made for worker protection from the hazard of cav...
	(1) All shoring submittal shall include surcharge loads from adjacent embankments, construction loads and spoil bank.  Submittal shall indicate minimum horizontal distance from top of trench to edge of all surcharge loads for all cases of shoring and ...
	(2) Nothing in this Section shall relieve Contractor of the full responsibility for providing shoring, bracing sloping, or other provisions adequate for worker protection.  If such plan varies from the shoring system standards established by the Const...


	SECTION 33 HAZARDOUS WASTE AND UNKNOWN PHYSICAL CONDITIONS
	A. Contractor shall promptly, and before the following conditions are disturbed, notify the District, in writing, of any:
	(1) Material that Contractor believes may be material that is hazardous waste, as defined in Section 25117 of the Health and Safety Code that is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provisions of...
	(2) Subsurface or latent physical conditions at the Site differing from those indicated, including geological, soils, and or water table issues which impede construction or increase Construction Costs.
	(3) Unknown physical conditions at the Site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Construction Services Agreement.

	B. The District shall promptly investigate the conditions, and if it finds that the conditions to materially so differ, and cause a decrease or increase in Contractor's cost of, or the time required for, performance of any part of the work shall issue...
	C. In the event that a dispute arises between the District and Contractor whether the conditions set forth in Paragraph A above materially differ, or involve hazardous waste, or cause a decrease or increase in Contractor's cost of, or time required fo...
	D. This Section 33 shall also apply to this Construction Services Agreement if this Construction Services Agreement involves digging trenches or other excavations that extend deeper than four feet below the surface.

	SECTION 34 INSURANCE
	A. Contractor's Insurance Requirements
	(1) The Contractor shall purchase and maintain, during the performance of all work under this Construction Services Agreement insurance in amounts as specified below.
	a. Commercial General Liability
	a. Coverage for Commercial General Liability insurance shall be at least as broad as the following:
	(a) Insurance Services Office Commercial General Liability coverage (Occurrence Form CG 0001)
	(b) Commercial General Liability Insurance must include coverage for the following:
	(i) Bodily Injury and Property Damage
	(ii) Personal Injury/Advertising Injury
	(iii) Premises/Operations Liability
	(iv) Products/Completed Operations Liability
	(v) Aggregate Limits that Apply per Project
	(vi) Explosion, Collapse and Underground (UCX) exclusion deleted
	(vii) Contractual Liability with respect to this Construction Services Agreement
	(viii) Broad Form Property Damage
	(ix) Independent Contractors Coverage


	b. All such policies shall name the District, the board and each member of the board, its officers, employees, agents and volunteers as Additional Insureds under the policy.
	c. The general liability program may utilize either deductibles or provide coverage excess of a self-insured retention, subject to written approval by the District.


	(2) Automobile Liability
	a. At all times during the performance of the work under this Construction Services Agreement the Contractor shall maintain Automobile Liability Insurance for bodily injury and property damage including coverage for owned, non-owned and hired vehicles...
	b. Coverage for automobile liability insurance shall be at least as broad as Insurance Services Office Form Number CA 0001 (ed. 6/92) covering automobile liability, Code 1 (any auto).
	c. The automobile liability program may utilize deductibles, but not a self-insured retention, subject to written approval by the District.
	d. All such policies shall name the District, the board and each member of the board, its officers, employees, agents and volunteers as Additional Insureds under the policies.

	(3) Workers' Compensation/Employer's Liability
	a. At all times during the performance of the work under this Construction Services Agreement the Contractor shall maintain Workers' Compensation in compliance with applicable statutory requirements and Employer's Liability Coverage in amounts not les...
	b. Such insurance shall include an insurer's Waiver of Subrogation in favor of the District and will be in a form and with insurance companies acceptable to the District.
	c. If insurance is maintained, the workers' compensation and employer's liability program may utilize either deductibles or provide coverage excess of a self-insured retention, subject to written approval by the District.
	d. Before beginning work, the Contractor shall furnish to the District satisfactory proof that it has taken out for the period covered by the work under this Construction Services Agreement full compensation insurance for all persons employed directly...
	e. Contractor shall sign a Certificate Regarding Workers' Compensation Insurance which is attached to this Construction Services Agreement as Exhibit "F" incorporated herein by this reference.

	(4) Builder's Risk "All Risk" Insurance
	a. At all times during the performance of the work, Contractor shall maintain builder's risk insurance on an "all risk" completed value basis (including flood) upon the entire project which is the subject of the Construction Services Agreement.  Cover...
	b. Such insurance may have a deductible clause but not to exceed the smaller of: five percent (5%) of the total amount of the Contract; or $10,000.00 for all risks, except flood.  The deductible for flood shall not exceed five percent (5%) of the tota...
	c. Such policies shall name the District as Loss Payee.
	d. The making of Sublease Payments or Sublease Prepayments to the Contractor shall not be construed as creating an insurable risk interest by or for the District or be construed as relieving the Contractor or his subcontractors of responsibility for l...
	e. The insurer shall waive all rights of subrogation against the District and shall provide the District with a Certificate of Insurance for Builder's Risk insurance coverage and evidence of waiver of rights of subrogation against the District.


	B. Minimum Policy Limits Required
	C. Evidence Required
	(1) Prior to proceeding with construction of the Project, the Contractor shall file with the District evidence of insurance from an insurer or insurers certifying to the coverage of all insurance required herein.  Such evidence shall include original ...

	D. Policy Provisions Required
	(1) All policies shall contain a provision for 30 calendar days advance written notice by the insurer(s) to the District of any cancellation.  Statements that the carrier "will endeavor" and "that failure to mail such notice shall impose no obligation...
	(2) All policies shall contain a provision stating that the Contractor's policies are primary insurance and that the insurance of the District, or any named insureds, shall not be called upon to contribute to any loss.

	E. Qualifying Insurers
	(1) All policies required shall be issued by acceptable insurance companies, as determined by the District, which satisfy the following minimum requirements:
	a. Insurance carriers shall be qualified to do business in California and maintain an agent for process within the state.  Such insurance carrier shall have not less than an “A” policyholder's rating and a financial rating of not less than "VII" accor...


	F. Additional Insurance Provisions
	(1) The foregoing requirements as to the types and limits of insurance coverage to be maintained by Contractor and any approval of said insurance by the District, is not intended to and shall not in any manner limit or qualify the liabilities and obli...
	(2) If at any time during the life of the Construction Services Agreement the Contractor fails to maintain in full force any insurance required by the Construction Services Agreement, including required limits, the District may acquire the necessary i...
	(3) The Contractor shall include all subcontractors as insureds under its policies or shall furnish separate certificates and endorsements for each subcontractor.  Contractor shall make certain that any and all subcontractors hired by Contractor are i...
	(4) If coverage is written on a "claims made" basis, the Certificate of Insurance shall clearly so state.  In addition to the coverage requirements specified above, such policy shall provide that:
	a. The policy retroactive date coincides with or precedes Contractor's commencement of work under this Construction Services Agreement (including subsequent policies purchased as renewals or replacements)
	b. Contractor will make every effort to maintain similar insurance during the required extended period of coverage following expiration of this Construction Services Agreement, including the requirement of adding all additional insureds.
	c. If insurance is terminated for any reason, Contractor shall purchase an extended reporting provision of at least two years to report claims arising in connection with the Construction Services Agreement.
	d. The policy allows for reporting of circumstances or incidents that might give rise to future claims.
	e. The District may require the Contractor to provide complete copies of all insurance policies in effect for the duration of the Project.
	f. Neither the District nor the Board, nor any member of the Board, nor any of the directors, officers, employees, agents or volunteers shall be personally responsible for any liability arising under or by virtue of the Construction Services Agreement.



	SECTION 35 HOLD HARMLESS
	SECTION 36 RESOLUTION OF AGREEMENT CLAIMS
	A. For purposes of this Section, the term "Claim" has the meaning as set forth in Public Contract Code section 20104(b)(2), as that section may be amended from time to time.  Section 20104(b) (2) currently defines "claim" to mean a separate demand by ...
	B. Notwithstanding any other provision herein, all claims shall be resolved pursuant to the claims resolution process set forth in Public Contract Code section 9204.  Furthermore, the resolution of all claims that are equal to or less than Three Hundr...
	C. For claims not addressed in Section 36 (A) and (B) above, the dispute review process set forth in this subsection (C) shall apply
	(1) The dispute review process set forth in this Section 36 shall be administered by the American Arbitration Association (AAA) and governed by their rules in effect at the time of filing, or by any other neutral organization agreed to by the parties ...
	(2) If a dispute arises out of, or relates to this Construction Services Agreement or the breach thereof, and if said dispute cannot be settled through normal contract negotiations, the parties agree to first endeavor to settle the dispute using media...
	(3) The costs for all mediation, including the Administrative fees and mediator compensation, will be shared equally by all parties.  Fees shall be jointly negotiated by all parties directly with the Administrator.  If all parties agree, then the medi...
	(4) A single mediator, acceptable to all parties, shall be used to mediate the dispute.  The mediator will be knowledgeable in construction aspects and will be selected from lists furnished by the Administrator.  The initial mediation session shall co...
	(5) Mediation hearings will be conducted in an informal manner and discovery will not be allowed unless agreed by all parties.  All discussions, statements, or admissions will be confidential to the proceedings and will not be used for any other purpo...
	(6) Spokespersons shall be limited to the District, Contractor, Subcontractor, and Supplier personnel and their consultants.  Contractor, Subcontractor and Supplier may have an attorney present and shall advise the other parties no less than five (5) ...
	(7) Any resultant agreements from mediation shall be documented in writing, and may be used as the basis for a change order or other directive as appropriate.  All mediation results and documentation shall be non-binding and inadmissible for any purpo...
	(8) If mediation is unsuccessful, the parties thereafter may, but are not required to, agree to submit the matter to the Administrator for binding arbitration.  If the parties so agree to arbitrate, the following provision shall govern such arbitratio...


	SECTION 37 SUBSTITUTION OF SECURITY
	SECTION 38 TITLE TO WORK
	SECTION 39 CONTRACT DOCUMENTS AND INTERPRETATIONS
	A. The Contract Documents shall be executed, and/or initialed as appropriate, in duplicate by the District and Contractor.  The Contract Documents are complementary, and what is required by any one shall be as binding as if required by all.  The inten...
	B. It is not intended that work and/or services not covered under any heading, section, branch, class or trade of the specifications shall be supplied, unless it is required elsewhere in the Contract Documents or is reasonably inferable therefrom as b...
	C. Drawings and specifications are intended to be fully cooperative and to agree.  All drawing and specification changes shall be dated and sequentially recorded.  All modifications to drawings and specifications shall be interpreted in conformity wit...

	SECTION 40 COMPLIANCE WITH STATE STORM WATER PERMIT FOR CONSTRUCTION
	A. The Contractor shall be required to comply with all conditions of the State Water Resources Control Board (State Water Board) National Pollutant Discharge Elimination System General Permit for Waste Discharge Requirements for Discharges of Storm Wa...
	B. Contractor shall be responsible for procuring, implementing and complying with the provisions of the Permit and the SWPPP, including the standard provisions, monitoring and reporting requirements as required by the Permit.  Contractor shall provide...
	C. The Contractor shall comply with the lawful requirements of any applicable municipality, the County, drainage the District, and other local agencies regarding discharges of storm water to separate storm drain system or other watercourses under thei...
	D. Failure to comply with the Permit is in violation of federal and state law.  The Contractor hereby agrees to indemnify and hold harmless the District, its Board members, officers, agents, employees and authorized volunteers from and against any and...

	SECTION 41 EQUAL OPPORTUNITY CLAUSE
	A. The Contractor herein agrees not to discriminate in its recruiting, hiring, promotion, demotion or termination practices on the basis of race, religious creed, color, national origin, ancestry, sex, age or physical handicap in the performance of th...
	(1) California Fair Employment and Housing Act (Gov. Code 12900 et seq., prohibiting discrimination in employment on account of race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, marital...
	(2) Federal Civil Rights Act of 1964 (42 USC 2000e et seq., prohibiting discrimination in employment on the basis of race, color, national origin, religion, or sex); Title I of the Americans With Disabilities Act of 1990 (42 USC 12101 et seq., prohibi...
	(3) The Age Discrimination in Employment Act (29 USC 621 et seq., prohibiting age discrimination in employment against individuals who are at least forty years of age);
	(4) California Labor Code section 1102.1 (prohibiting discrimination in any aspect of employment or opportunity for employment based on actual or perceived sexual orientation); and
	(5) Any other laws or regulations prohibiting discrimination as may be applicable to Contractor.


	SECTION 42 COMPLIANCE WITH DTSC GUIDELINES – IMPORTED SOIL
	SECTION 43 NO ASBESTOS
	A. Contractor shall execute and submit an “Asbestos Free Materials Certification."  Contractor, further, is aware of the following:
	(1) Should asbestos containing materials be installed by the Contractor in violation of this certification, or if removal of asbestos containing materials is part of the Project, decontaminations and removals will be performed in accordance with the r...
	a. Decontamination and removal of work found to contain asbestos or work installed with asbestos containing equipment shall be done only under the supervision of a qualified consultant, knowledgeable in the field of asbestos abatement and accredited b...
	b. The asbestos removal contractor shall be an EPA accredited contractor qualified in the removal of asbestos and shall be chosen and approved by the asbestos consultant who shall have sole discretion and final determination in this matter.
	c. The asbestos consultant shall be chosen and approved by the District which shall have sole discretion and final determination in this matter.
	d. The work will not be accepted until asbestos contamination is reduced to levels deemed acceptable by the asbestos consultant.


	B. If removal of asbestos containing materials is part of the Project, the cost of all asbestos removal, including, but not necessarily limited to the cost of the asbestos removal contractor, the cost of the asbestos consultant, analytical and laborat...
	C. Hold Harmless:  Interface of work for the Project with work containing asbestos shall be executed by the Contractor at its risk and at its discretion with full knowledge of the currently accepted standards, hazards, risks and liabilities associated...

	SECTION 44 AGREEMENT MODIFICATIONS
	SECTION 45 NOTICES
	A. All communications in writing between the District and Contractor, including without limitation, applications for payment, shall be deemed to have been received by the addressee if delivered to the person for whom they are intended or if sent by re...
	B. For the purpose of directions, representatives from Contractor shall be _________________, and the District's representative shall be _____________________ unless otherwise specified in writing.
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