



LITTLE LAKE CITY SCHOOL DISTRICT

ADDENDUM #1

BID No. 20-21-003

Playgrounds Replacement at Lakeview and William Orr Elementary Schools

NOTICE TO BIDDERS: The following changes, additions and clarifications have been made to the original bid documents for the above referenced project (“Project”) and shall be incorporated into the bidder’s response. The bidder shall acknowledge receipt of this Addendum where provided on the BID FORM. All other aspects of the work and services from the original bid documents shall remain unchanged. In case of conflict between the bid documents and this Addendum, this Addendum shall govern.

- 1. The Bid opening on March 2, 2021 at 11:00 a.m. will be conducted via Zoom and not in person, due to COVID 19. The Zoom meeting will be opened at 10:55 a.m. The Zoom meeting link is:**

<https://us02web.zoom.us/j/87141857730>

Anyone experiencing Zoom problems may contact Melinda Pure (909) 904-7112 for assistance.

- 2. The plans for this job require DSA approval and the work to be done will be constructed according to DSA-approved plans. The plans have been fully reviewed and approved by DSA and are awaiting being stamped. As noted on the District’s website and at the Job Walk, the Bid Set of plans posted on the District’s website and that are available for purchase through CRISP, are identical in every respect of work required to be done, to the plans that will be stamped by DSA. Therefore, there is no need for and shall be no consideration of a change order for any differences in work to be done between the Bid Set and DSA-approved plans, because there are no differences in the work to be done. (The only difference in the plans between the Bid Set and the to-be-stamped DSA Set is minor differences in the description of the scope of work on the Title Page of the Plans.) The awarded bidder will be provided two (2) sets of DSA-approved plans for use during construction, per the General Conditions.**

3. The date for the Preconstruction Meeting shown in the Special Conditions is changed to Thursday, May 20, 2021.

4. Answers to Questions Received:

Question 1: Please provide the contact information and job number for purchasing plans through CRISP Imaging.

ANSWER: Please contact

Vannessa Calvillo
Production Assistant
CRISP IMAGING - Los Angeles
p. 213.741.9560
e. ycalvillo@crispimg.com

Project Name: 20-21-003 Replacement of Playground Equipment at Lakeview and William Orr Schools

Question 2: Please provide the Job Walk Sign In Sheet.

ANSWER: The Job Walk Sign in Sheet is posted at:
<https://www.llcsd.net/currentbids>

Question 3: Will the District consider any substitutions of playground equipment?

ANSWER: The plans approved by DSA include selected playground equipment to be obtained by the District through a piggyback bid process. The equipment is owner furnished, and will be contractor installed by the bidder awarded under this bid. The selected equipment is integral to the DSA-approved plans and therefore no substitutions will be considered.

Question 4: Does the Awarded Bidder need to purchase the Playground Equipment?

ANSWER: No. The District is purchasing the Playground Equipment directly through a piggyback bid process from Dave Bang and Associates (DBA). The Playground Equipment is “owner furnished, contractor installed”. The Awarded Bidder will be responsible for picking up the Playground Equipment from the DBA warehouse and bringing it to the construction site. The Awarded Bidder is responsible for installing the Playground Equipment and all other work shown on the plans. The DBA

warehouse location is:

Dave Bang and Associates
1885 N. Main Street
Orange, CA 92865
Call First: Brittany Pulkrabek
(714) 335-8251

Question 5: Does the Awarded Bidder provide the poured-in-place rubber surface?

ANSWER: No. The Awarded Bidder is responsible for preparing the site to receive the pour-in-place surface provided by others.

END OF ADDENDUM